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PART I 	- THE SCHEDULE 

SECTION B- SUPPLIES OR SERVICES AND PRICES/COSTS 

P 
APPR PROGRAM SITE/ COST 	OBJ / 

DCN BFYS NUMBER ORG ELEMENT PROJECT ORG 	CLSS AMOUNT 	C 

CFZ034 08 C 26CF000 106FHAA 00000000 2532 $23,865.00 	C 
CFZ054 08 C 26CF000 106FHAA 00000000 2532 $23,878.00 	C 
UJRR01 08 C 26UJ000 404FB2APW 00000000 2532 $25,000.00 	C 
TA8046 08 B 69T 401CD6C 00000000 TPER200 2532 $45,370.00 	C 
CFZ088 08 C 26CF000 404FB2APV 00000000 2532 $10,000.00 	C 
CFZ089 08 C 26CF000 106FHAA 00000000 2532 $20,000.00 	C 
CFZ090 08 C 26CF000 106FHAA 00000000 2532 $15,000.00 	C 
4XT007 09 C 264B000 404F72APD 00000000 2532 $200,000.00 	C 
4XT040 09 C 2644000 404F72APC 00000000 2532 $35,816.00 	C 
CFZ091 08 C 26CF000 106FHAA 00000000 2532 $74,600.00 	C 
CFZ092 08 C 26CF000 404FB1A 00000000 2532 $217,300.00 	C 
CFZ094 08 C 26CF000 106FHAA 00000000 2532 $5,100.00 	C 
9AA047 09 B 27A 101A59C 00000000 2505 $225,000.00 	C 
H80404 08 C 56H6 101A61B 00000000 2505 $233,070.00 	C 

B.1 LEVEL OF EFFORT--COST REIMBURSEMENT TERM CONTRACT (EPAAR 1552.211-73) (APR 
1984) DEVIATION 

(a) The Contractor shall perform all work and provide all required reports within 
the level of effort specified below. The Government will order 100,000 direct 
labor hours for the base period which represents the Government's best estimate 
of the level of effort required to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, 
technicians, statisticians, and programmers and not support personnel such as 
company management, typists, and key punch operators even though such support 
personnel are normally treated as direct labor by the Contractor. The level of 
effort specified in paragraph (a) includes Contractor, subcontractor, and 
consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor provides 
less than 90 percent of the level of effort specified for the base period or any 
optional period exercised, an equitable downward adjustment of the fixed fee, 
if any, for that period will be made. The Government may require the Contractor 
to provide additional effort up to 110 percent of the level of effort for any 
period until the estimated cost for that period has been reached. However, this 
additional effort shall not result in any increase in the fixed fee, if any. 
If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in this 
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fee 
(CPAF) contract, the term "fee" in this paragraph means "base fee and award fee." 

(d) If the level of effort specified to be ordered during a given base or option 
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period is not ordered during that period, that level of effort may not be accumulated 
and ordered during a subsequent period. 

(e) These terms and conditions do not supersede the requirements of either the 
"Limitation of Cost" or "Limitation of Funds" clauses. 

B.2 WORK ASSIGNMENTS (EPAAR 1552.211-74) (APR 1984) ALTERNATE I(MAY 1994) 
DEVIATION 

(a) The Contractor shall perform work under this contract as specified in written 
work assignments issued by the Contracting Officer. 

(b) Each work assignment will include (1) a numerical designation, (2) the 
estimate of required labor hours, (3) the period of performance and schedule of 
deliverables, and (4) the description of the work. 

(c) The Contractor shall acknowledge receipt of each work assignment by returning 
to the Contracting Officer a signed copy of the work assignment within 5 calendar 
days after its receipt. The Contractor shall begin work immediately upon receipt 
of a work assignment. 

Within 15 calendar days after receipt of a work assignment, the Contractor shall 
submit 2 copy(ies) of a work plan to the Project Officer and 1 copy to the Contracting 
Officer. The work plan shall include a detailed technical and staffing plan and 
a detailed cost estimate. 

Within 25 calendar days after receipt of the work plan, the Contracting Officer 
will provide written approval or disapproval of it to the Contractor. 

If the Contractor has not received approval on a work plan within 45 calendar 
days after its submission, the Contractor shall stop work on that work assignment. 
Also, if the Contracting Officer disapproves a work plan, the Contractor shall 
stop work until the problem causing the disapproval is resolved. In either case, 
the Contractor shall resume work only when the Contracting Officer finally approves 
the work plan. 

(d) This clause does not change the requirements of the "Level of Effort" clause, 
nor the notification requirements of either the "Limitation of Cost" or "Limitation 
of Funds" clauses. 

(e) Work assignments shall not allow for any change to the terms or conditions 
of the contract. Where any language in the work assignment may suggest a change 
to the terms or conditions, the Contractor shall immediately notify the Contracting 
Officer. 

(f) Within 20 days of receipt of the work assignment or similar tasking document, 
the Contractor shall provide a conflict of interest certification. 

Before submitting the conflict of interest certification, the contractor shall 
search its records accumulated, at a minimum, over the past three years 
immediately prior to the receipt of the work assignment or similar tasking document. 
In the COI certification, the Contractor must certify to the best of the 

Contractor's knowledge and belief, that all actual or potential organizational 
conflicts of interest have been reported to the Contracting Officer or that to 
the best of the Contractor's knowledge and belief, no actual or potential 
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organizational conflicts of interest exist. In addition, the Contractor must 
certify that its personnel who perform work under this work assignment or relating 
to this work assignment have been informed of their obligation to report personal 
and organizational conflicts of interest to the Contractor. The certification 
shall also include a statement that the Contractor recognizes its continuing 
obligation to identify and report any actual or potential conflicts of interest 
arising during performance of this work assignment. 

B.3 	ESTIMATED COST AND FIXED FEE (EP 52.216-190) (APR 1984) 

(a) The estimated cost of this contract is (b)(4) 

(b) The fixed fee is (b)(4) 

(c) The total estimated cost and fixed fee is $8,443,291. 

B.4 	LIMITATION OF FUNDS NOTICE (EP 52.232-100) (APR 1984) 

a Pursuant to the Limitation of Funds clause, incremental funding in the amount 
of (b)(4) 	is allotted to cover estimated cost . Funds in the amount of (b)(4) 
are provided to cover the corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the contractor's performance through 
May 20, 2009. 

(b) When the contract is fully funded as specified in the Estimated Cost and 
Fixed Fee Clause (EP 52.216-190), the Limitation of Cost clause shall become 
applicable. 
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994) 

The Contractor shall not perform any of the following activities on behalf of 
EPA in connection with this contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descriptions and Performance Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; 
participating in and/or attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine 
administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether costs, 
hours, and work performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical Direction 
Documents, Delivery Orders, or any other work issuance document under a contract 
that the contractor is performing or may perform. Such a work issuance document, 
prepared by an EPA prime contractor under an EPA prime contract for its 
subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector 
General, General Accounting Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act requests, 
other than routine, non-judgmental correspondence. 

14. Any contract which authorizes a contractor to represent itself as EPA to 
outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for security 
clearances. 
17. The actual preparation of an office's official budget request. 
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C.2 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES 
(EP-S 97-1) (MAY 1999) 

(a) Executive Order 13101 of September 14, 1998, entitled "Greening the 
Government through Waste Prevention, Recycling, and Federal Acquisition" and 
Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as 
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal agencies 
to procure designated items with the highest recovered materials content 
practicable. 

(b) In the performance of this contract, the Contractor shall comply with the 
requirements of the following issuances: 

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive 
Guideline for Procurement of Products Containing Recovered Materials (CPG), which 
designates items that are or can be made with recovered materials, and its companion 
pieces, the Recovered Materials Advisory Notices (RMANs). The CPG and RMANs 
provide recommended procurement practices, including recommended recovered 
material content levels, for purchasing products designated in the CPG. The 
Contractor shall comply with these recommendations, and such other CPG revisions 
and RMANs as the Environmental Protection Agency (EPA) may issue with respect 
to the procurement of products that contain recovered materials. (Copies of the 
CPG or RMANs, as well as information on manufacturers and vendors of designated 
items may be obtained by calling EPA's RCRA Hotline at (800) 424-9346, or, in 
the Washington, D.C., metropolitan area, at (703) 412-9810.) 

(2) In complying with the requirements of paragraph (b), the Contractor 
shall coordinate its concerns and program guidance with EPA's Recycling 
Coordinator. 

(c) The Contractor shall prepare and submit reports on the purchase of products 
containing recovered materials from time to time in accordance with written 
direction (e.g., in specified format) from the EPA Recycling Coordinator through 
the Contracting Officer. Reports shall be submitted to the EPA Recycling 
Coordinator, with a copy to the Contracting Officer, Mail Code 3204, Washington, 
D.C. 20460. 

C.3 EPAAR 1552.211-79 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES 
MANAGEMENT (CPOD 11-01) (LOCAL CPOD 11-01) (MAR 2005) 

(a) Definition. Information Resources Management (IRM) is defined as any 
planning, budgeting, organizing, directing, training, promoting, controlling, 
and managing activities associated with the burden, collection, creation, use 
and dissemination of information. IRM includes both information itself, and the 
management of information and related resources such as personnel, equipment, 
funds, and technology. Examples of these services include but are not limited 
to the following: 

(1) The acquisition, creation, or modification of a computer program or 
automated data base for delivery to EPA or use by EPA or contractors operating 
EPA programs. 

(2) The analysis of requirementsfor, study of the feasibility of, evaluation 
of alternatives for, or design and development of a computer program or automated 
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data base for use by EPA or contractors operating EPA programs. 

(3) Services that provide EPA personnel access to or use of computer or 
word processing equipment, software, or related services. 

(4) Services that provide EPA personnel access to or use of: Data 
communications; electronic messaging services or capabilities; electronic 
bulletin boards, or other forms of electronic information dissemination; 
electronic record-keeping; or any other automated information services. 

(b) General. The Contractor shall perform any IRM related work under this 
contract in accordance with the IRM policies, standards and procedures. Upon 
receipt of a work request ( i. e. delivery order or work assignment ), the Contractor 
shall check the listing of directives (see paragraph (c) for electronic access). 
The applicable directives for performance of the work request are those in effect 

on the date of issuance of the work request. 

(c) Electronic Access. Electronic access. A complete listing of the Agency's 
Directive System is maintained on the EPA Public Access Server on the Internet 
at http://epa.gov/docs/irmpoli8/.  
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SECTION D- PACKAGING AND MARKING 

[For this Contract, there are NO clauses in this Section] 
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SECTION E- INSPECTION AND ACCEPTANCE 

E.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this 
section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER 	DATE 	TITLE 

52.246-5 	APR 1984 	INSPECTION OF SERVICES--COST-REIMBURSEMENT 

E.2 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (GOVERNMENT SPECIFICATION) (FAR 
52.246-11) (FEB 1999) 

The Contractor shall comply with the higher-level quality standard selected 
below. 

Title 
[_] Specifications and 

Guidelines for Quality 
Systems for Environ 
mental Data Collection 
and Environmental 
Technology Programs 

Numbering 	Date 	Tailoring 
ANSI/ASQC E4 	1994 	See below 

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC 
E4 is tailored as follows: 

The solicitation and contract require the offeror/contractor to demonstrate 
conformance to ANSI/ASQC E4 by submitting the quality documentation described 
below. 

In addition, after award of the contract, the Contractor shall revise, when 
applicable, quality documentation submitted before award to address specific 
comments provided by EPA and submit the revised documentation to the Contracting 
Officer's Representative. 
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After award of the contract, the Contractor shall also implement all quality 
documentation approved by the Government. 

A. Pre-award Documentation: The offeror must submit the following quality 
system documentation as a separate and identifiable part of its technical proposal: 
(CO, select one or more) 

Documentation 
	

ifications 

[_] 	Quality Management Plan 	EPA Requirements for Quality 
Management Plans (QA/R-2) [dated 
03/20/01] 

[ ] 	Joint Quality Management 
Plan/Quality Assurance 
Project Plan for the 
contract 

[ ] 	Programmatic Quality 
Assurance Project Plan 
for the entire program 
(contract) 

EPA Requirements for Quality 
Management Plans (QA/R-2) [dated 
03/20/01] and EPA Requirements for 
Quality Assurance Project Plans 
(QA/R) [dated 03/20/01] 

EPA Requirements for Quality 
Assurance Project Plans (QA/R-5) 
[dated 03/20/01] 

[ ] 	Other Equivalent: 

This documentation will be prepared in accordance with the specifications 
identified above, or equivalent specifications defined by EPA. The offeror shall 
describe their plan for covering the costs associated with the required 
documentation. Work involving environmental data generation or use shall not 
commence until the Government has approved this documentation and incorporated 
it into the contract. 

B. Post-award Documentation: The Contractor shall submit thefollowing quality 
system documentation to the Contracting Officer's Representative at the timeframes 
identified below: (CO, select one or more) 

Documentation 
	

Specification 	Due After 

[] 	Quality Management Plan 	EPA Requirements for 	Award of 
Quality Management Plans 	contract 
(QA/R-2) [dated 03/20/01] 

[] 	Joint Quality Management 	EPA Requirements for 	Award of 
Plan/Quality Assurance 	Quality Management Plans 	contract 
Project Plan for the 	(QA/R-2) [dated 03/20/01] 
contract 	and EPA Requirements for 

Qualitv Assurance Project 
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Plans 	(QA/R-5) 	[dated 
03/20/02] 

[] 	Quality Assurance EPA Requirements for Award of 
Project Plan for the Quality Assurance Project contract 
contract Plans 	(QA/R-5 	[dated 

03/20/01] 

[] 	Programmatic Quality EPA Requirements for Award of 
Assurance Project Plan Quality Assurance Project contract 
for the entire program Plans 	(QA/R-5 	[dated 
(contract) 03/20/011 

[_ ] 	Quality Assurance EPA Requirements for Issuance of 
Project Plan for each Quality Assurance Project statement of 
applicable project Plans 	(QA/R-5 	[dated work for the 

03/20/011or Appendix B project 
Of the NRMRL QMP located 
at http://www.epa.gov/ORD/NRMRUqa/pdf/qmp.pdf  

[] 	Project-specific EPA Requirements for Issuance of 
supplement to Quality Assurance Project statement of 
Programmatic Quality Plans 	(QA/R-5 	[dated work for the 
Assurance Project Plan 03/20/011 project 
for each applicable 
project. 

[ ] 	Other Equivalent: 
award of 

contract 
[ ] issuance 
of statement 
of work for 

the project 

This documentation will be prepared in accordance with the specifications 
identified above or equivalent specifications defined by EPA, under individual 
work assignments. The offeror shall describe their plan for covering the costs 
associated with the required documentation. 

The Government will review and return the quality documentation, with comments, 
and indicating approval or disapproval. If necessary, the contractor shall revise 
the documentation to address all comments and shall submit the revised 
documentation to the government for approval. 

The Contractor shall not commence work involving environmental data generation 
or use until the Government has approved the quality documentation. 

(Note: Statement of work includes statements of work to perform projects under 
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work assignments, task orders, delivery orders, etc.) 
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SECTION F- DELIVERIES OR PERFORMANCE 

F.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this 
section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER 	DATE 	TITLE 

52.242-15 	AUG 1989 	STOP WORK ORDER ALTERNATE I(APR 1984) 

F.2 	REPORTS OF WORK (EPAAR 1552.211-70) (OCT 2000) 

The Contractor shall prepare and deliver reports, including plans, evaluations, 
studies, analyses and manuals in accordance with Attachment [ 	]. Each 
report shall cite the contract number, identifying the U.S. Environmental 
Protection Agency as the sponsoring agency, and identify the name of the contractor 
preparing the report. 

The OMB clearance number for progress reports delivered under this contract 
is 2030-0005 with an expiration date of March 31, 2009. 

F.3 	WORKING FILES (EPAAR 1552.211-75) (APR 1984) 

The Contractor shall maintain accurate workingfiles (by task or work assignment) 
on all work documentation including calculations, assumptions, interpretations 
of regulations, sources of information, and other raw data required in the 
performance of this contract. The Contractor shall provide the information 
contained in its working files upon request of the Contracting Officer. 

F.4 MANAGEMENT CONSULTING SERVICES (EPAAR 1552.211-78) (APR 1985) 

All reports containing recommendations to the Environmental Protection Agency 
shall include the following information on the cover of each report: (a) name 
and business address of the contractor; (b) contract number; (c) contract dollar 
amount; (d) whether the contract was subject to full and open competition or a 
sole source acquisition (e) name of the EPA Project Officer and the EPA Project 
Officer's office identification and location; and (f) date of report. 

F.5 	PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984) 
The period of performance of this contract shall be from 04/01/09 through 03/31/10 
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inclusive of all required reports. 
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SECTION G- CONTRACT ADMINISTRATION DATA 

G.1 	PAYMENT OF FEE (EPAAR 1552.216-74) (MAY 1991) 

(a) The term "fee" in this clause refers to either the fixed fee under a 
cost-plus-fixed-fee type contract, or the base fee under a cost-plus-award-fee 
type contract. 

(b) The Government will make provisional fee payments on the basis of percentage 
of work completed. Percentage of work completed is the ratio of direct labor 
hours performed to the direct labor hours set forth in clause 1552.211-73, "Level 
of Effort--Cost-Reimbursement Term Contract." 

G.2 SUBCONTRACTING PROGRAM FOR SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 
(EP 52.219-105) (APR 1984) 

The subcontracting plan submitted by the Contractor and approved by the 
Contracting Officer for this requirement is incorporated as Attachment 5. 

G.3 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION 

In order to be considered properly submitted, an invoice or request for contract 
financing payment must meet the following requirements in addition to the 
requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for contract 
financing payment shall be submitted as an original and five copies. The 
contractor shall submit the invoice or request for contract financing payment 
to the following offices/individuals in the contract: the original and two copies 
to the Accounting Operations office shown in Block 12 on the cover of the contract; 
two copies to the Project Officer (the Project Officer may direct one of these 
copies to a separate address); and one copy to the Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract 
financing payment on the prescribed Government forms. Standard Forms Number 1034, 
Public Voucher for Purchases and Services other than Personal, shall be used by 
contractors to show the amount claimed for reimbursement. Standard Form 1035, 
Public Voucher for Purchases and Services other than Personal -Continuation Sheet, 
shall be used to furnish the necessary supporting detail or additional information 
required by the Contracting Officer. The Contractor may submit self-designed 
forms which contain the required information. 

(c)(1) The Contractor shall prepare a contract level invoice or request 
for contract financing payment in accordance with the invoice preparation 
instructions identified as a separate attachment in Section J of the contract. 
If contract work is authorized by individual work assignments, the invoice or 

request for contract financing payment shall also include a summary of the current 
and cumulative amounts claimed by cost element for each work assignment and for 
the contract total, as well as any supporting data for each work assignment as 
identified in the instructions. 

(2) The invoice or request for contract financing payment shall include 
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current and cumulative charges by major cost element such as direct labor, overhead, 
travel, equipment, and other direct costs. For current costs, each major cost 
element shall include the appropriate supporting schedule identified in the invoice 
preparation instructions. Cumulative charges represent the net sum of current 
charges by cost element for the contract period. 

(d)(1) The chargesfor subcontracts shall be further detailed in a supporting 
schedule showing the major cost elements for each subcontract. 

(d)(2) On a case-by-case basis, when needed to verify the reasonableness 
of subcontractor costs, the Contracting Officer may require that the contractor 
obtain from the subcontractor cost information in the detail set forth in (c) (2) . 
This information should be obtained through a means which maintains subcontractor 

confidentiality (for example, via sealed envelopes), if the subcontractor 
expresses CBI concerns. 

(e) Invoices or requestsfor contractfinancing payment must clearly indicate 
the period of performance for which payment is requested. Separate invoices or 
requests for contract financing payment are required for charges applicable to 
the basic contract and each option period. 

(f)(1) Notwithstanding the provisions of the clause of this contract at 
FAR 52.216-7, Allowable Cost and Payment, invoices or requests for contract 
financing payment shall be submitted once per month unless there has been a 
demonstrated need and Contracting Officer approval for more frequent billings. 
When submitted on a monthly basis, the period covered by invoices or requests 
for contractor financing payments shall be the same as the period for monthly 
progress reports required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than 
monthly, one submittal each month shall have the same ending period of performance 
as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ from 
the aggregate amounts claimed in the invoice(s) or request(s) for contract 
financing payments covering the same period, the contractor shall provide a 
reconciliation of the difference as part of the payment request. 

G.4 	INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION 

(a) In accordance with paragraph (d) of the "Allowable Cost and Payment" clause, 
the final indirect cost rates applicable to this contract shall be established 
between the Contractor and the appropriate Government representative (EPA, other 
Government agency, or auditor), as provided by FAR 42.703-1(a). EPA's procedures 
require a Contracting Officer determination of indirect cost rates for its 
contracts. In those cases where EPA is the cognizant agency (see FAR 42.705-1), 
the final rate proposal shall be submitted to the cognizant audit activity and 
to the following: 

Environmental Protection Agency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acquisition Management (3802R) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
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Washington, D. C. 20460 

The Contractor shall also follow the notification and cost impact procedures 
prescribed in paragraph (b) below. 

Where EPA is not the cognizant agency, the final rate proposal shall be submitted 
to the above-cited address, to the cognizant audit agency, and to the designated 
Contracting Officer of the cognizant agency. Upon establishment of the final 
indirect cost rates, the Contractor shall submit an executed Certificate of Current 
Cost or Pricing Data (see FAR 15.406-2) applicable to the data furnished in 
connection with the final rates to the cognizant audit agency. The final rates 
shall be contained in a written understanding between the Contractor and the 
appropriate Government representative. Pursuant to the "Allowable Cost and 
Payment" clause, the allowable indirect costs under this contract shall be obtained 
by applying the final agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, the 
Government shall reimburse the Contractor at billing rates established by the 
appropriate Government representative in accordance with FAR 42.704, by means 
of a separate indirect cost rate agreement or a contract modification subject 
to adjustment when the final rates are established. The established billing rates 
are currently as follows: 

Cost Center 	I (b)(4) 
Period n until amended 
Rat e 	(b)(4) 
Ba s e 	(b)(4) 

Cost Center 	(b)(4) 
Period 	Ince tion until amended 
Rate 	 (b)(4) 
Base 	(b)(4) 

Cost Center 	(b)(4) 
Period 	Ince tion until amended 
Rate 	 (b)(4) 
Base 	(b)(4) 

Cost Center 	(b)(4) 
Period 	Ince tion until amended 
Rate 	b 4 
Base 	I  (b)(4) 

These billing rates may be prospectively or retroactively revised by mutual 
agreement, at the request of either the Government or the Contractor, to prevent 
substantial overpayment or underpayment. 

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect costs 
already billed), including final indirect cost rate adjustments, the Contractor 
shall provide to the Cost Policy and Rate Negotiation Section, with copies to 
the current EPA Contracting Officers of active contracts, a cost impact statement 
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showing the effect of the indirect cost rate changes for each contract. This 
statement shall compare the cost billed to the cost the Contractor proposes to 
bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor 
shall notify the current EPA Contracting Officers of the new proposed rates when 
it proposes rates to the Cost Policy and Rate Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate adjustments, 
the Contractor shall provide the Cost Policy and Rate Negotiation Section with 
the names of the current EPA Contracting Officers for the affected contracts. 

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings 
are hereby established on indirect costs reimbursable under this contract. The 
Government shall not be obligated to pay the Contractor any additional amount 
on account of indirect costs in excess of the ceiling rates listed below: 

Cost Center 
Period 
Rate 
Base 

Cost Center 
	(b)(4) 

Period 
	

Life of the contract 
Rate 
Base 

Cost Center 
	(b)(4) 

Period 
Rate 
Base 

The ceiling rates specified above are applicable from the effective date of 
the contract through the end of the period of performance including any option 
periods. 

G.5 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 

Project Officer(s) for this contract: 

Project Officer: 

DIANE L. PIERCE 
RESEARCH TRIANGLE PARK 
RTP, NC 	27711 
Mail Code: E343-01 
Phone Number: 919-541-2708 
Fax Number: 919-541-1536 
E-Mail Address: pierce.diane@epa.gov  
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Alternate Project Officer: 

RICHARD E. VALENTINE 
RESEARCH TRIANGLE PARK 
RTP, NC 	27711 

Mail Code: E343-04 
Phone Number: 919-541-4437 
Fax Number: 919-541-5227 
E-Mail Address: valentine.richard@epa.gov  

Contract Specialist(s) responsible for administering this contract: 

Administrative Contracting Officer: 

RENITA A. TYUS 
26 W MARTIN LUTHER KING 
DRIVE 
CINCINNATI, OH 	45268 

Mail Code: NWD 
Phone Number: 513-487-2094 
Fax Number: 513-487-2109 
E-Mail Address: tyus.renita@epa.gov  

Administrative Contracting Specialist: 

RENITA A. TYUS 
26 W MARTIN LUTHER KING 
DRIVE 
CINCINNATI, OH 	45268 

Mail Code: NWD-001 
Phone Number: 513-487-2094 
Fax Number: 513-487-2109 
E-Mail Address: tyus.renita@epa.gov  

G.6 GOVERNMENT-FURNISHED DATA (EPAAR 1552.245-71) (APR 1984) 

(a) The Government shall deliver to the Contractor the Government-furnished 
data described in the contract. If the data, suitable for its intended use, is 
not delivered to the Contractor, the Contracting Officer shall equitably adjust 
affected provisions of this contract in accordance with the "Changes" clause when: 
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(1) The Contractor submits a timely written request for an equitable 
adjustment; and 

(2) The facts warrant an equitable adjustment. 

(b) Title to Government-furnished data shall remain in the Government. 

(c) The Contractor shall use the Government-furnished data only in connection 
with this contract. 

(d) The data will be furnished to the Contractor as specified in the individual 
work assignment. 

G.7 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (JUL 2004) DEVIATION 

(a) The contractor shall not fabricate or acquire, on behalf of the Government, 
either directly or indirectly through a subcontract, any item of property without 
written approval from the Contracting officer. 

(b) In accordance with paragraph (a) above, the contractor is authorized to 
acquire and/or fabricate the equipment listed below for use in the performance 
of this contract. The equipment is subject to the provisions of the "Government 
Property" clause. 

None 

(c) The Government will provide the following item(s) of Government property 
to the contractor for use in the performance of this contract. This property shall 
be used and maintained by the contractor in accordance with the provisions of 
the "Government Property" clause. 

See Attachment 4 

(d) The "EPA Contract Property Administration Requirements" provided below 
apply to this contract. 

U.S. Environmental Protection Agency 
Property Administration Requirements (PAR) 

1. PURPOSE. This document sets forth the requirements for Environmental Protection 
Agency (EPA) contractors in the performance of their Government property management 
responsibilities under contracts with EPA. These requirements supplement those 
contained in the Government property clause(s) in this contract, and part 45 of 
the Federal Acquisition Regulation (FAR). 

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. 

a. Upon award of a contract, the EPA CO delegates the functions of property 
administration and plant clearance (disposal) for the contract to the EPA Property 
Administration Office. 

b. For contracts containing significant dollar amounts of Government property 
or contracts that present a high risk to the Government, the EPA Contract Property 
Coordinator (CPC) will re-delegate the contract to the Defense Contract Management 
Agency (DCMA) for property administration and plant clearance. Upon acceptance 
of that delegation, DCMA will provide notification to the contractor, identifying 
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the assigned property administrator (PA) and plant clearance officer (PLCO). 
Once delegated to DCMA, the DCMA PA is available to the contractor for assistance 
in all matters of property administration. 

c. If the contract is not delegated to DCMA for administration and/or plant 
clearance, any reference to PA and/or PLCO shall be construed to mean EPA CPC. 

d. Notwithstanding the delegation, as necessary, the contractor may contact 
the cognizant EPA C0. In the event of disagreement between the contractor and 
the EPA CPC or the DCMA PA/PLCO, the contractor should seek resolution from the 
cognizant EPA C0. 

3. REQUESTS FOR GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.102, the contractor shall furnish all property 
required for performing Government contracts. If a contractor believes that 
Government facilities are required for performance of the contract, the contractor 
shall submit a written request to the C0. At a minimum, the request shall contain 
the following elements: 

1. Contract number for which the facilities are required. 

2. An item(s) description, quantity and estimated cost. 

3. Certification that no like contractor facilities exist which could be 
utilized. 

4. A detailed description of the task-related purpose of the facilities. 

5. Explanation of negative impact if facilities are not provided by the 
Government. 

6. If applicable, recommend the exception under FAR 45.302-1(a) or any 
applicable EPA class deviation (available upon request), and provide any other 
information which would support the furnishing of facilities, including 
contractor-acquired property (CAP). 

7. Except when the request is for material, a lease versus purchase analysis 
shall be furnished with the request to acquire property on behalf of the Government. 

The contractor may not proceed with acquisition of facilities on behalf of the 
Government until receipt of written authorization from the EPA CO. 

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives 
Government-furnished property (GFP), the contractor should receive, from the 
transferor, (either EPA or another contractor) all of the applicable data elements 
(Attachment 1 of this clause) needed to maintain the required records. If this 
information is not provided at the time of receipt of the property, the contractor 
shall request it from the EPA C0. The CO will attempt to obtain the data from 
the previous property holder, or, if data does not exist, will assist the current 
property holder in estimating the elements. Prior to signing an acceptance document 
for the property, the receiving contractor should perform a complete inventory 
of the property. Responsibility, as well as accountability, passes with the signed 
acceptance. 
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When, at the written direction of the EPA CO 3  the contractor transfers GFP 
to another contractor, or another Agency, the contractor shall provide the 
applicable data elements (Attachment 1 of this clause). Upon return of the property 
to EPA, the same data must be provided by the contractor to the EPA C0. 

5. RECORDS OF GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall establish 
and maintain adequate property records for all Government property, regardless 
of value, including property provided to and in the possession of a subcontractor. 
Material (supplies) provided by the Government or acquired by the contractor and 
billed as a direct charge to the Government is Government 
property and records must be established as such. 

b. The contractor shall establish and maintain the official Government property 
record. (If the contract contains the FAR Clause 52.245-1, the Government will 
maintain the official Government property records.) Such records shall contain 
the applicable data elements (Attachment 1 of this clause)  for all items of 
Government property regardless of cost. 

c. The Contractor shall identify all Superfund property and designate it as 
such both on the item and on the official Government property record. If it is 
not practicable to tag the item, the contractor shall write the ID number on a 
tag, card or other entity that may be kept with the item or in a file. 

d. Support documentation used for posting entries to the property record shall 
provide complete, current and auditable data. Entries shall be posted to the 
record in a timely manner following an action. 

e. For Government vehicles, in addition to the data elements required by EPA, 
the contractor shall also comply with the General Services Administration (GSA) 
and Department of Energy (DOE) record and report requirements supplied with all 
EPA provided motor vehicles. If the above requirements were not provided with 
the vehicle, the contractor shall notify the EPA C0. 

f. When Government property is disclosed to be in the possession or control 
of the contractor but not provided under any contract, the contractor shall record 
and report the property in accordance with FAR 45.502(f) and (h). 

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete 
physical inventory of EPA property at least once per year, unless otherwise directed 
by the PA. Reconciliation shall be completed within 30 calendar days of inventory 
completion. The contractor shall report the results of the inventory, including 
any discrepancies, to the DCMA PA upon completion of the reconciliation. The 
contractor's records shall indicate the completion date of the inventory. 

See section 9 herein, Contract Closeout, for information on final inventories. 

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA requires 
an annual summary report, for each contract, by contract number, of Government 
property in the contractor's possession as of September 30 each year. 

a. For each classification listed in FAR 45.505-14(a), except material, the 
contractor shall provide the total acquisition cost and total quantity. If there 
are zero items in a classification, or if there is an ending balance of zero, 
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the classification must be listed with zeros in the quantity and acquisition cost 
columns. 

b. For material, the contractor shall provide the total acquisition cost only. 

c. Property classified as equipment, Superfund site equipment, and special 
test equipment, for the purpose of this report, must be reported on two separate 
lines. The first line shall include the total acquisition cost and quantity of 
all items or systems with a unit acquisition cost of $25,000 or more. The second 
line shall include the total acquisition cost and quantity of all items with a 
unit acquisition cost of less than $25,000. 

d. For items comprising a system, which is defined as "a group of interacting 
items functioning as a complex whole," the contractor may maintain the record 
as a system noting all components of the system under the main component or maintain 
individual records for each item. However, for the annual report of Government 
property the components must be reported as a system with one total dollar amount 
for the system, if that system total is $25,000 or more. 

e. These reports are due at EPA no later than October 5 of each year. If October 
5 is not a business day, the report is due on the first business day following 
October 5. 

f. Distribution shall be as follows: 

Original to: 	EPA CPC 

1 copy: 	DCMA PA, if contract is administered by DCMA 

g. EPA Contractors are required to comply with GSA's and DOE's special reporting 
requirementsfor motor vehicles. A statement of these requirements will be provided 
by the EPA Facility Management and Services Division (FMSD) concurrent with receipt 
of each vehicle. 

h. The contractor shall provide detailed reports on an as-needed basis, as 
may be requested by the CO or the PA. 

8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of 
three distinct phases: identification of excess property, reporting of excess 
property, and final disposition. 

a. Identification of Excess Property. The disposition process begins with the 
contractor identifying Government property that is excess to its contract. 
Effective contractor property control systems provide for disclosing excesses 
as they occur. Once inactive Government property has been determined to be excess 
to the contract to which it is accountable, it must be screened against the 
contractor's other EPA contracts for further use. If the property may be reutilized, 
the contractor shall notify the CO in writing. Government property will be 
transferred to other contracts only when the COs on both the current contract 
and the receiving contract authorize such a transfer in writing. 

b. Reporting Excess Government Property. Excess Government property shall be 
reported in accordance with FAR Subpart 45.6. Inventory schedules A-E (SF Forms 
1426-1434) provide the format for reporting of excess Government property. 
Instructions for completing the forms are located at FAR 45.606-5 and samples 
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may be found in FAR 53.301-1426 thru 1434. Inventory schedules shall be forwarded 
to the DCMA PLCO with a copy to the EPA C0. The cover letter, which accompanies 
the inventory schedules, must include the EPA CO's name, address and telephone 
number. Inventory schedules must also contain 
a notification if the property is Superfund property. If the property is Superfund 
property, the contractor must also prominently include the following language 
on the inventory schedule: "Note to PLCO: Reimbursement to the EPA Superfund is 
required." When requested, by the PLCO or the CO 3  the contractor will provide 
the fair market value for those items requested. 

c. Disposition Instructions. 

1. If directed in writing by the EPA CO 3  the contractor will retain all 
or part of the excess Government property under the current contract for possible 
future requirements. The contractor shall request, from the PLCO, withdrawal from 
the inventory schedule of those items to be retained. 

2. If directed in writing by the EPA CO 3  the contractor shall transfer the 
property to another EPA contractor. The contractor will transfer the property 
by shipping it in accordance with the instructions provided by the C0. The 
contractor shall request, from the PLCO, withdrawal from the inventory schedule 
of those items to be transferred. Further, the contractor shall notify the CO 
when the transfer is complete. 

3. If directed in writing by the EPA CO 3  the contractor shall transfer the 
property to EPA. The contractor shall ship/deliver the property in accordance 
with the instructions provided by the C0. The contractor will request, from the 
PLCO, withdrawal from the inventory schedule of those items to be transferred 
to EPA. Further, the contractor shall notify the CO when the transfer is complete. 

4. The contractor will ship the property elsewhere if directed, in writing, 
by the PLCO. 

5. The PLCO will either conduct the sale or instruct the contractor to conduct 
a sale of surplus property. The contractor will allow prospective bidders access 
to property offered for sale. 

6. Property abandoned by the PLCO on the contractor's site must be disposed 
of in a manner that does not endanger the health and safety of the public. 

7. To effect transfer of accountability, the contractor shall provide the 
recipient of the property with the applicable data elements set forth in Attachment 
1 of this clause. The contractor shall also obtain either a signed receipt from 
the recipient, or proof of shipment. The contractor shall update the official 
Government property record to indicate the disposition of the item and to close 
the record. 

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of  all  
Government property at contract completion and the results, including any 
discrepancies, shall be reported to the DCMA PA. In the case of a terminated 
contract, the contractor shall comply with the inventory requirements set forth 
in the applicable termination clause. The results of the inventory, as well as 
a detailed inventory listing, must beforwarded to the C0. For terminated contracts, 
the contractor will conduct and report the 
inventory results as directed by the C0. 
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However, in order to expedite the disposal process, contractors may be required 
to, or may elect to submit to the CO 3  an inventory schedule for disposal purposes 
up to six (6) months prior to contract completion. If such an inventory schedule 
is prepared, the contractor must indicate the earliest date that each item may 
be disposed. 

The contractor shall update all property records to show disposal action. The 
contractor shall notify the DCMA PA, in writing, when all work has been completed 
under the contract and all Government property accountable to the contract has 
been disposed. 
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Attachment 1 

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to 
material) the contractor is required to maintain, at a minimum, the information 
related to the following data elements for EPA Government property: 

Contractor ldentification/Tag Number; 
Description; 
Manufacturer; 
Model; 
Serial Number; 
Acquisition Date; 
Date received; 
Acquisition Cost*; 
Acquisition Document Number; 
Location; 
Contract Number; 
Account Number (if supplied); 
Superfund (Yes/No); 
Inventory Performance Date; 
Disposition Date. 

* Acquisition cost shall include the price of the item plus all taxes, 
transportation and installation charges allocable to that item. 

NOTE: For items comprising a system which is defined as, "a group of interacting 
items functioning as a complex whole," the contractor may maintain the record 
as a system noting all components of the system under the main component or maintain 
individual records for each item. However, for the Annual Report of Government 
Property, the components must be reported as a system with one total dollar amount 
for the system, if that system total is $25,000 or more. 

G.8 SUBCONTRACTING REPORTS - SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 
CONCERNS (CPOD 19-06) (LOCAL CPOD 19-06) (MAR 2005) 

The Contractor shall submit the information formerly required on Standard Form 
294, Subcontracting Report for Individual Contracts, and Standard Form 295, Summary 
Subcontract Report, electronically via the Electronic Subcontracting Reporting 
System (eSRS), which may be accessed at http://www.esrs.gov/. Paper copies of 
the Standard Forms 294 and 295 shall not be submitted. 

G.9 DESIGNATION OF PROPERTY ADMINISTRATOR (No/Little Government Property) 
(LOCAL CPOD 45-01) (MAR 2005) DEVIATION 

The contract property administrator 

US EPA 

Mail Code 3802R 

EPA Property Administration Office 

1300 PennsylvaniaAve., N.W. 

Rm # 61289 
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Washing[on, DC 20004 

is the Contracting Officer's designated representative on property matters. The 
Contractor shall furnish all required information on property to the property 
administrator. 
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SECTION H- SPECIAL CONTRACT REQUIREMENTS 

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 1552.203-71) 
(AUG 2000) DEVIATION 

(a) For EPA contracts valued at $1,000,000 or more including all contract 
options, the contractor shall prominently display EPA Office of Inspector General 
Hotline posters in contractor facilities where the work is performed under the 
contract. 

(b) Office of Inspector General hotline posters may be obtained from the EPA 
Office of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue, 
NW, Washington, DC 20460, or by calling 1-888-546-8740. 

(c) The Contractor need not comply with paragraph (a) of this clause if it 
has established a mechanism, such as a hotline, by which employees may report 
suspected instances of improper conduct, and provided instructions that encourage 
employees to make such reports. 

H.2 	PRINTING (EPAAR 1552.208-70) (DEC 2005) 

(a) Definitions. 
"Printing" is the process of composition, plate making, presswork, binding 

and microform; or the end items produced by such processes and equipment. Printing 
services include newsletter production and periodicals which are prohibited under 
EPA contracts. 

"Composition" applies to the setting of type by hot-metal casting, photo 
typesetting, or electronic character generating devices for the purpose of 
producing camera copy, negatives, a plate or image to be used in the production 
of printing or microform. 

"Camera copy" (or "camera-ready copy") is a final document 
suitable for printing/duplication. 

"Desktop Publishing" is a method of composition using computers with the final 
output or generation of camera copy done by a color inkjet or color laser printer. 
This is not considered "printing." However, if the output from desktop publishing 
is being sent to a typesetting device (i.e., Linotronic) with camera copy being 
produced in either paper or negative format, these services are considered 
"printing". 

"Microform" is any product produced in a miniaturized image format, for mass 
or general distribution and as a substitute for conventionally printed material. 
Microform services are classified as printing services and includes microfiche 
and microfilm. The contractor may make up to two sets of microform files for archival 
purposes at the end of the contract period of performance. 

"Duplication" means the making of copies on photocopy machines employing 
electrostatic, thermal, or other processes without using an intermediary such 
as a negative or plate. 

"Requirement" means an individual photocopying task. (There may be multiple 
requirements under a Work Assignment or Delivery Order. Each requirement would 
be subject to the photocopying limitation of 5,000 copies of one page or 25,000 
copies of multiple pages in the aggregate per requirement). 

"Incidental" means a draft and/or proofed document (not a final document) 
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that is not prohibited from printing under EPA contracts. 

(b) Prohibition. 
(1) The contractor shall not engage in, nor subcontract for, any printing 

in connection with the performance of work under this contract. Duplication of 
more than 5,000 copies of one page or more than 25,000 copies of multiple pages 
in the aggregate per requirement constitutes printing. The intent of the limitation 
is eliminate duplication of final documents. 

(2) In compliance with EPA Order 2200.4a, EPA Publication Review Procedure, 
the Office of Communications, Education, and Media Relations is responsible for 
the review of materials generated under a contract published or issued by the 
Agency under a contract intended for release to the public. 

(c) Affirmative Requirements. 
(1) Unless otherwise directed by the contracting officer, the contractor 

shall use double-sided copying to produce any progress report, draft report or 
final report. 

(2) Unless otherwise directed by the contracting officer, the contractor 
shall use recycled paper for reports delivered to the Agency which meet the minimum 
content standards for paper and paper products as set forth in EPA's Web site 
for the Comprehensive Procurement Guidelines at: http://www.epa.gov/cpg/.  

(d) Permitted Contractor Activities. 
(1) The prohibitions contained in paragraph (b) do not preclude writing, 

editing, or preparing manuscript copy, or preparing related illustrative material 
to a final document (camera-ready copy) using desktop publishing. 

(2) The contractor may perform a requirement involving the duplication of 
less than 5,000 copies of only one page, or less than 25,000 copies of multiple 
pages in the aggregate, using one color (black), such pages shall not exceed the 
maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17 paper stock. Duplication 
services below these thresholds are not considered printing. If performance of 
the contract will require duplication in excess of these thresholds, contractors 
must immediately notify the contracting 
officer in writing. The contracting officer must obtain a waiver from the 
U. S. Congress Joint Committee on Printing if it is deemed appropriate to exceed 
the duplication thresholds. Duplication services of "incidentals" in excess of 
the thresholds, are allowable. 

(3) The contractor may perform a requirement involving the multi-color 
duplication of no more than 100 pages in the aggregate using color copier 
technology, such pages shall not exceed the maximum image size of 10 3/4 by 
14 1/4 inches, or 11 by 17 paper stock. Duplication services below these thresholds 
are not considered printing. If performance of the contract will require 
duplication in excess of these limits, contractors must immediately notify the 
contracting officer in writing. The contracting officer must obtain a waiver 
from the U. S. Congress Joint Committee on Printing. 

(4) The contractor may perform the duplication of no more than a total of 
100 diskettes or CD-ROM's. Duplication services below these thresholds are not 
considered printing. If performance of the contract will require duplication 
in excess of these thresholds, contractors must immediately notify the contracting 
officer in writing. The contracting officer must obtain a waiver from the U. 
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S. Congress Joint Committee on Printing. 

(e) Violations. 
The contractor may not engage in, nor subcontract for, any printing in 

connection with the performance of work under the contract . The cost of any printing 
services in violation of this clause will be disallowed, or not accepted by the 
Government. 

(f) Flowdown Provision. 
The contractor shall include in each subcontract which may involve a 

requirement for any printing/duplicating/copying a provision substantially the 
same as this clause. 

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994) 
ALTERNATE I (MAY 1994) 

(a) The Contractor warrants that, to the best of the Contractor's knowledge 
and belief, there are no relevant facts or circumstances which could give rise 
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or that 
the Contractor has disclosed all such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the 
Contracting Officer immediately that, to the best of its knowledge and belief, 
no actual or potential conflict of interest exists or to identify to the Contracting 
Officer any actual or potential conflict of interest the firm may have. In 
emergency situations, however, work may begin but notification shall be made within 
five (5) working days. 

(c) The Contractor agrees that if an actual or potential organizational conflict 
of interest is identified during performance, the Contractor will immediately 
make a full disclosure in writing to the Contracting Officer. This disclosure 
shall include a description of actions which the Contractor has taken or proposes 
to take, after consultation with the Contracting Officer, to avoid, mitigate, 
or neutralize the actual or potential conflict of interest. The Contractor shall 
continue performance until notified by the Contracting Officer of any contrary 
action to be taken. 

(d) Remedies - The EPA may terminate this contract for convenience, in whole 
or in part, if it deems such termination necessary to avoid an organizational 
conflict of interest. If the Contractor was aware of a potential organizational 
conflict of interest prior to award or discovered an actual or potential conflict 
after award and did not disclose it or misrepresented relevant information to 
the Contracting Officer, the Government may terminate the contract for default, 
debar the Contractor from Government contracting, or pursue such other remedies 
as may be permitted by law or this contract. 

(e) The Contractor agrees to insert in each subcontract or consultant agreement 
placed hereunder provisions which shall conform substantially to the language 
of this clause, including this paragraph, unless otherwise authorized by the 
Contracting Officer. 

H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 
1552.209-73) (MAY 1994) ALTERNATE I(JUN 1994) DEVIATION 

(a) In addition to the requirements of the contract clause entitled 
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"Organizational Conflicts of Interest," the following provisions with regard to 
employee personnel performing under this contract shall apply until the earlier 
of the following two dates: the termination date of the affected employee(s) or 
the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and 
the Contracting Officer of (1) any actual or potential personal conflict of interest 
with regard to any of its employees working on or having access to information 
regarding this contract, or (2) any such conflicts concerning subcontractor 
employees or consultants working on or having access to information regarding 
this contract, when such conflicts have been reported to the Contractor. A 
personal conflict of interest is defined as a relationship of an employee, 
subcontractor employee, or consultant with an entity that may impair the 
objectivity of the employee, subcontractor employee, or consultant in performing 
the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting Officer 
prior to incurring costs for that employee's work when an employee may have a 
personal conflict of interest. In the event that the personal conflict of interest 
does not become known until after performance on the contract begins, the Contractor 
shall immediately notify the Contracting Officer of the personal conflict of 
interest. The Contractor shall continue performance of this contract until 
notified by the Contracting Officer of the appropriate action to be taken. 

(d) The Contractor agrees to insert in any subcontract or consultant agreement 
placed hereunder provisions which shall conform substantially to the language 
of this clause, including this paragraph (d), unless otherwise authorized by the 
Contracting Officer. 

H.5 LIMITATION OF FUTURE CONTRACTING (HEADQUARTERS SUPPORT) (EPAAR 
1552.209-74) (OCT 2005) ALTERNATE V(APR 2004) 

(a) The parties to this contract agree that the Contractor will be restricted 
in its future contracting in the manner described below. Except as specifically 
provided in this clause, the Contractor shall be free to compete for contracts 
on an equal basis with other companies. 

(b) If the Contractor, under the terms of this contract, or through the 
performance of work pursuant to this contract, is required to develop 
specifications or statements of work and such specifications or statements of 
work are incorporated into an EPA solicitation, the Contractor shall be ineligible 
to perform the work described in that solicitation as a prime Contractor or 
subcontractor under an ensuing EPA contract. 

(c) The Contractor, during the life of this contract, may not enter into a 
contract to perform work that may conflict with work that has been identified 
in a work assignment under this contract, unless otherwise authorized by the 
contracting officer. 

(d) The Contractor agrees in advance that if any bids/proposals are submitted 
for any work that would require written approval of the Contracting Officer prior 
to entering into a contract subject to the restrictions of this clause, then the 
bids/proposals are submitted at the Contractor's own risk. Therefore, no claim 
shall be made against the Government to recover bid/proposal costs as a direct 
cost whether the request for authorization to enter into the contract is denied 
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or approved. 

(e) To the extent that the work under this contract requires access to 
proprietary or confidential business or financial data of other companies, and 
as long as such data remains proprietary or confidential, the Contractor shall 
protect such data from unauthorized use and disclosure. 

( f) The Contractor agrees to insert in each subcontract or consultant agreement 
placed hereunder, except for subcontracts or consultant agreements for 
nondiscretionary technical or engineering services, including treatability 
studies, well drilling, fence erecting, plumbing, utility hookups, security guard 
services, or electrical services, provisions which shall conform substantially 
to the language of this clause, including this paragraph (f) unless otherwise 
authorized by the Contracting Officer. The Contractor may request in writing 
that the Contracting Officer exempt from this clause a particular subcontract 
or consultant agreement for nondiscretionary technical or engineering services 
not specifically listed above, including laboratory analysis. The Contracting 
Officer will review and evaluate each request on a case-by-case basis before 
approving or disapproving the request. 

(g) If the Contractor seeks an expedited decision regarding its initial future 
contracting request, the Contractor may submit its request to both the Contracting 
Officer and the next administrative level within the Contracting Officer's 
organization. 

(h) A review process available to the Contractor when an adverse determination 
is received shall consist of a request for reconsideration to the Contracting 
Officer or a request for review submitted to the next administrative level within 
the Contracting Officer's organization. An adverse determination resulting from 
a request for reconsideration by the Contracting Officer will not preclude the 
Contractor from requesting a review by the next administrative level. Either 
a request for review or a request for reconsideration must be submitted to the 
appropriate level within 30 calendar days after receipt of the initial adverse 
determination. 

H.6 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (OCT 2002) 

The contracting officer shall complete a Contractor Performance Report (Report) 
within ninety (90) business days after the end of each 12 months of contract 
performance (interim Report) or after the last 12 months (or less) of contract 
performance (final Report) in accordance with EPAAR 1509.170-5. The contractor 
shall be evaluated based on the following ratings: 

0 = Unsatisfactory, 
1 = Poor, 
2 = Fair, 
3 = Good, 
4 = Excellent, 
5 = Outstanding, 
N/A = Not Applicable. 

The contractor may be evaluated based on the following performance categories: 

Quality, 
Cost Control, 
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Timeliness of Performance, 
Business Relations, 
Compliance with Labor Standards, 
Compliance with Safety Standards, and 
Meeting Small Disadvantaged Business Subcontracting Requirements. 

(a) The contracting officer shall initiate the process for completing interim 
Reports within five (5) business days after the end of each 12 months of contract 
performance by requesting the project officer to evaluate contractor performance 
for the interim Report. In addition, the contracting officer shall initiate the 
process for completing final Reports within five (5) business days after the last 
12 months (or less) of contract performance by requesting the project officer 
to evaluate contractor performance for the final Report. The final Report shall 
cover the last 12 months (or less) of contract performance. Within thirty (30) 
business days after the project officer receives a request from the contracting 
officer to complete an evaluation, the project officer shall: 

(1) Complete a description of the contract requirements; 

(2) Evaluate contractor performance and assign a rating for quality, cost 
control, timeliness of performance, compliance with labor standards, and 
compliance with safety standards performance categories (including a narrative 
for each rating); 

(3) Provide any information regarding subcontracts, key personnel, and 
customer satisfaction; 

(4) Assign a recommended rating for the business relations performance 
category (including a narrative for the rating); and 

(5) Provide additional information appropriate for the evaluation or future 
evaluations. 

(b) The contracting officer shall: 

(1) Ensure the accuracy of the project officer's evaluation by verifying 
that the information in the contract file corresponds with the designated project 
officer's ratings; 

(2) Assign a rating for the business relations and meeting small 
disadvantaged business subcontracting requirements performance categories 
(including a narrative for each rating). 

(3) Concur with or revise the project officer's ratings after consultation 
with the project officer; 

(4) Provide any additional information concerning the quality, cost control, 
timeliness of performance, compliance with labor standards, and compliance with 
safety standards performance categories if deemed appropriate for the evaluation 
orfuture evaluations (if any), and provide any information regarding subcontracts, 
key personnel, and customer satisfaction; and 

( 5) Forward the Report to the contractor within ten ( 10 ) business days after 
the contracting officer receives the project officer's evaluation. 

(c) The contractor shall be granted thirty (30) business days from the date 
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of the contractor's receipt of the Report to review and provide a response to 
the contracting officer regarding the contents of the Report. The contractor shall: 

(1) Review the Report; 

(2) Provide a response (if any) to the contracting officer on company letter 
head or electronically; 

(3) Complete contractor representation information; and 

(4) Forward the Report to the contracting officer within the designated 
thirty (30) business days. 

(d) The contractor's response to the Report may include written comments, 
rebuttals (disagreements), or additional information. If the contractor does not 
respond to the Report within the designated thirty (30) business days, the specified 
ratings in the Report are deemed appropriate for the evaluation period. In this 
instance, the contracting officer shall complete the Agency review and sign the 
Report within three (3) business days after expiration of the specified 30 business 
days. 

(e) If the contractor submits comments, rebuttals (disagreements), or 
additional information to the contracting officer which contests the ratings, 
the contracting officer, in consultation with the project officer, shall initially 
try to resolve the disagreement(s) with the contractor. 

(f) If the disagreement(s) is (are) not resolved between the contractor and 
the contracting officer, the contracting officer shall provide a written 
recommendation to one level above the contracting officer for resolution as 
promptly as possible, but no later than five (5) business days after the contracting 
officer is made aware that the disagreement(s) has (have) not been resolved with 
the contractor. The individual who is one level above the 
contracting officer shall: 

(1) Review the contracting officer's written recommendation; and 

(2) Provide a written determination to the contracting officer for summary 
ratings (ultimate conclusion for ratings pertaining to the performance period 
being evaluated) within five (5) business days after the individual one level 
above the contracting officer receives the contracting officer's written 
recommendation. 

(g) If the disagreement is resolved, the contracting officer shall complete 
the Agency review and sign the Report within three (3) business days after 
consultation. 

(h) The contracting officer shall complete the Agency review and sign the Report 
within three (3) business days after the contracting officer receives a written 
determination for summary ratings from one level above the contracting officer. 

(i) An interim or final Report is considered completed after the contracting 
officer signs the Report. The contracting officer must provide a copy of completed 
Reports (interim and final) to the contractor within two (2) business days after 
completion. 
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H.7 OPTION TO EXTEND THE TERM OF THE CONTRACT--COST-TYPE CONTRACT (EPAAR 
1552.217-71) (APR 1984) DEVIATION 

The Government has the option to extend the term of this contract for 4 additional 
period(s). If more than 60 days remain in the contract period of performance, 
the Government, without prior written notification, may exercise this option by 
issuing a contract modification. To exercise this option within the last 60 days 
of the period of performance, the Government must provide to the Contractor written 
notification prior to that last 60-day period. This preliminary notification 
does not commit the Government to exercising the option. The Government's 
estimated level of effort is 100,000 direct labor hours for the base period and 
for each of the four option periods . Use of an option will result in the following 
contract modifications: 

(a) The "Period of Performance" clause will be amended to cover the Base and 
Option Periods: 

Period Start Date End Date 
Base 04/01/09 03/31/10 
Option Period I 04/01/10 03/31/11 
Option Period II 04/01/11 03/31/12 
Option Period III 04/01/12 03/31/13 
Option Period Iv 04/01/13 03/31/14 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect 
a new and separate level of effort of: 

Option Period I 100,000 
Option Period II 100,000 
Option Period III 100,000 
Option Period IV 100,000 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased 
estimated costs and fixed fee for each option period as follows: 

Estimated 
Total 

Option Period I 	(b)(4) 	(b)(4) 	$8, 655, 797 
Option Period II 	 $8,884,742 
Option Period III 	 $9,119,445 
Option Period IV 	 $9,360,718 

(d) If this contract contains "not to exceed amounts" for elements of other 
direct costs (ODC), those amounts will be increased as follows: 

None Identified 

H.8 OPTION FOR INCREASED QUANTITY--COST-TYPE CONTRACT (EPAAR 1552.217-73) (JUN 
1997) 

(a) By issuing a contract modification, the Government may increase the 
estimated level of effort by: 

Level of Effort 
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_Period 
Base Period 
Option Period I 
Option Period II 
Option Period III 
Option Period IV 

(Direct Labor Hours) 
50,000 
50,000 
50,000 
50,000 
50,000 

The Government may issue a maximum of five orders to increase the level of 
effort in multiples of 10,000 hours during any given period. 

The estimated cost and fixed fee of each multiple of hours is as follows: 

Period 

Base 

Option Period I 

Option Period II 

Option Period III 

Option Period IV 

Estimated 
Cost 	Fixed Fee 	Total 

(b)(4) 
	 (b)(4) 	 $659,553 

$677, 385 

$695, 707 

$714,560 

$733,909 

(b) When these options are exercised, paragraph (a) of the "Level of Effort" 
clause and the "Estimated Cost" clause will be modified accordingly. 

(c) If this contract contains "not to exceed amounts" for elements of other 
direct costs (ODCs), those amounts will be increased as follows: 

None Identified 

H.9 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 1994) 
ALTERNATE I (JUN 1994) DEVIATION 

(a) The Contractor recognizes that Contractor employees in performing this 
contract may have access to data, either provided by the Government or first 
generated during contract performance, of a sensitive nature which should not 
be released to the public without Environmental Protection Agency (EPA) approval. 

Therefore, the Contractor agrees to obtain confidentiality agreements from all 
of its employees working on requirements under this contract. 

(b) Such agreements shall contain provisions which stipulate that each employee 
agrees that the employee will not disclose, either in whole or in part, to any 
entity external to EPA, the Department of Justice, or the Contractor, any 
information or data (as defined in FAR Section 27.401) provided by the Government 
or first generated by the Contractor under this contract, any site-specific cost 
information, or any enforcement strategy without first obtaining the written 
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permission of the EPA Contracting Officer. If a contractor, through an employee 
or otherwise, is subpoenaed to testify or produce documents, which could result 
in such disclosure, the Contractor must provide immediate advance notification 
to the EPA so that the EPA can authorize such disclosure or have the opportunity 
to take action to prevent such disclosure. Such agreements shall be effective 
for the life of the contract and for a period of five (5) years after completion 
of the contract. 

(c) The EPA may terminate this contract for convenience, in whole or in part, 
if it deems such termination necessary to prevent the unauthorized disclosure 
of information to outside entities. If such a disclosure occurs without the 
written permission of the EPA Contracting Officer, the Government may terminate 
the contract, for default or convenience, or pursue other remedies as may be 
permitted by law or this contract. 

(d) The Contractor agrees to insert in any subcontract or consultant agreement 
placed hereunder provisions which shall conform substantially to the language 
of this clause, including this paragraph (d), unless otherwise authorized by the 
Contracting Officer. 

H.10 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000) 

(a)(1) Except as provided in subparagraph (2) below, the Contractor shall 
provide and maintain workers' compensation, employer's liability, comprehensive 
general liability (bodily injury), and comprehensive automobile liability (bodily 
injury and property damage) insurance, and such other insurance as the Contracting 
officer may require under this contract. 

(2) The Contractor may, with the approval of the Contracting officer, 
maintain a self-insurance program; provided that, with respect to workers' 
compensation, the Contractor is qualified pursuant to statutory authority. 

(3) All insurance required by this paragraph shall be in a form and amount 
and for those periods as the Contracting officer may require or approve and with 
insurers approved by the Contracting officer. 

(b) The Contractor agrees to submit for the Contracting officer's approval, 
to the extent and in the manner required by the Contracting officer, any other 
insurance that is maintained by the Contractor in connection with the performance 
of this contract and for which the Contractor seeks reimbursement. 

(c) The Contractor shall be reimbursed for that portion of the reasonable cost 
of insurance allocable to this contract, and required or approved under this clause, 
in accordance with its established cost accounting practices. 

H.11 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 
1552.235-70) (APR 1984) 

(a) Whenever collecting information under this contract, the Contractor agrees 
to comply with the following requirements: 

(1) If the Contractor collects information from public sources, such as 
books, reports, journals, periodicals, public records, or other sources that are 
available to the public without restriction, the Contractor shall submit a list 
of these sources to the appropriate program office at the time the information 
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is initially submitted to EPA. The Contractor shall identify the information 
according to source. 

(2) If the Contractor collects information from a State or local Government 
or from a Federal agency, the Contractor shall submit a list of these sources 
to the appropriate program office at the time the information is initially submitted 
to EPA. The Contractor shall identify the information according to source. 

(3) If the Contractor collects information directly from a business or from 
a source that represents a business or businesses, such as a trade association: 

(i) Before asking for the information, the Contractor shall identify 
itself, explain that it is performing contractual work for the Environmental 
Protection Agency, identify the information that it is seeking to collect, explain 
what will be done with the information, and give the following notice: 

(A) You may, if you desire, assert a business confidentiality claim 
covering part or all of the information. If you do assert a claim, the information 
will be disclosed by EPA only to the extent, and by means of the procedures, set 
forth in 40 CFR Part 2, Subpart B. 

(B) If no such claim is made at the time this information is received 
by the Contractor, it may be made available to the public by the Environmental 
Protection Agency without further notice to you. 

(C) The Contractor shall, in accordance with FAR Part 9, execute 
a written agreement regarding the limitations of the use of this information and 
forward a copy of the agreement to the Contracting Officer. 

(ii) Upon receiving the information, the Contractor shall make a written 
notation that the notice set out above was given to the source, by whom, in what 
form, and on what date. 

(iii) At the time the Contractor initially submits the information to 
the appropriate program office, the Contractor shall submit a list of these sources, 
identify the information according to source, and indicate whether the source 
made any confidentiality claim and the nature and extent of the claim. 

(b) The Contractor shall keep all information collected from nonpublic sources 
confidential in accordance with the clause in this contract entitled "Treatment 
of Confidential Business Information" as if it had been furnished to the Contractor 
by EPA. 

(c) The Contractor agrees to obtain the written consent of the Contracting 
Officer, after a written determination by the appropriate program office, prior 
to entering into any subcontract that will require the subcontractor to collect 
information. The Contractor agrees to include this clause, including this 
paragraph (c), and the clause entitled "Treatment of Confidential Business 
Information" in all subcontracts awarded pursuant to this contract that require 
the subcontractor to collect information. 
H.12 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR 

1984) 

(a) The Contracting Officer, after a written determination by the appropriate 
program office, may disclose confidential business information (CBI) to the 
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Contractor necessary to carry out the work required under this contract. The 
Contractor agrees to use the CBI only under the following conditions: 

(1) The Contractor and Contractor's employees shall: (i) use the CBI only 
for the purposes of carrying out the work required by the contract; (ii) not disclose 
the information to anyone other than properly cleared EPA employees without the 
prior written approval of the Assistant General Counsel for Contracts and 
Information Law; and (iii) return to the Contracting Officer all copies of the 
information, and any abstracts or excerpts therefrom, upon request by the 
Contracting Officer, whenever the information is no longer required by the 
Contractor for the performance of the work required by the contract, or upon 
completion of the contract. 

(2) The Contractor shall obtain a written agreement to honor the above 
limitations from each of the Contractor's employees who will have access to the 
information before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the 
use and disclosure of CBI are included for the benefit of, and shall be enforceable 
by, both EPA and any affected businesses having a proprietary interest in the 
information. 

( 4) The Contractor shall not use any CBI supplied by EPA or obtained during 
performance hereunder to compete with any business to which the CBI relates. 

(b) The Contractor agrees to obtain the written consent of the CO 3  after a written 
determination by the appropriate program office, prior to entering into any 
subcontract that will involve the disclosure of CBI by the Contractor to the 
subcontractor. The Contractor agrees to include this clause, including this 
paragraph (b), in all subcontracts awarded pursuant to this contract that require 
the furnishing of CBI to the subcontractor. 

H.13 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT CONFIDENTIAL 
BUSINESS INFORMATION (EPAAR 1552.235-73) (APR 1996) 

In order to perform duties under the contract, the Contractor will need to be 
authorized for access to Federal Insecticide, Fungicide, and Rodenticide Act 
(FIFRA) confidential business information (CBI). The Contractor and all of its 
employees handling CBI while working under the contract will be required to follow 
the procedures contained in the security manual entitled "FIFRA Information 
Security Manual." These procedures include applying for FIFRA CBI access 
authorization for each individual working under the contract who will have access 
to FIFRA CBI, execution of confidentiality agreements, and designation by the 
Contractor of an individual to serve as a Document Control Officer. The Contractor 
will be required to abide by those clauses contained in EPAAR 1552.235-70, 
1552.235-71, and 1552.235-77 that are appropriate to the activities set forth 
in the contract. 

Until EPA has approved the Contractor's security plan, the Contractor may not 
be authorized for FIFRA CBI access away from EPA facilities. 

H.14 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCA) (EPAAR 1552.235-76) 
(APR 1996) 
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(a) The Project Officer (PO) or his/her designee, after a written determination 
by the appropriate program office, may disclose confidential business information 
(CBI) to the Contractor necessary to carry out the work required under this 
contract. The Contractor agrees to use the CBI only under the following 
conditions: 

(1) The Contractor and Contractor's employees shall (i) use the CBI only 
for the purposes of carrying out the work required by the contract; (ii) not disclose 
the information to anyone other than properly cleared EPA employees without the 
prior written approval of the Assistant General Counsel for Information Law or 
his/her designee; and (iii) return the CBI to the PO or his/her designee, whenever 
the information is no longer required by the Contractor for performance of the 
work required by the contract, or upon completion of this contract. 

(2) The Contractor shall obtain a written agreement to honor the above 
limitations from each of the Contractor's employees who will have access to the 
information before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the 
use and disclosure of CBI are included for the benefit of, and shall be enforceable 
by, both EPA and any affected businesses having a proprietary interest in the 
information. 

( 4) The Contractor shall not use any CBI supplied by EPA or obtained during 
performance hereunder to compete with any business to which the CBI relates. 

(b) The Contractor agrees to obtain the written consent of the CO 3  after 
a written determination by the appropriate program office, prior to entering into 
any subcontract that will involve the disclosure of CBI by the Contractor to the 
subcontractor. The Contractor agrees to include this clause, including this 
paragraph (b), in all subcontracts awarded pursuant to this contract that require 
the furnishing of CBI to the subcontractor. 

H.15 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT 
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-77) (DEC 1997) 

The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide 
Act (FIFRA) confidential business information (CBI) in accordance with the contract 
clause entitled "Treatment of Confidential Business Information" and "Screening 
Business Information for Claims of Confidentiality," the provisions set forth 
below, and the Contractor's approved detailed security plan. 

(a) The Project Officer (PO) or his/her designee, after a written determination 
by the appropriate program office, may disclose FIFRA CBI to the contractor 
necessary to carry out the work required under this contract. The Contractor 
shall protect all FIFRA CBI to which it has access (including CBI used in its 
computer operations) in accordance with the following requirements: 

(1) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the FIFRA Information Security Manual. The manual may 
be obtained from the Project Officer (PO) or the Chief, Information Services Branch 
(ISB), Program Management and Support Division, Office of Pesticide Programs (OPP) 
(H7502C), U.S. Environmental Protection Agency, Ariel Rios Building, 1200 
Pennsylvania Avenue, N.W., Washington, DC 20460. 
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(2) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the Contractor's security plan(s) approved by EPA. 

(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor shall 
ensure that all employees who will be cleared for access to FIFRA CBI have been 
briefed on the handling, control, and security requirements set forth in the FIFRA 
Information Security Manual. 

(4) The Contractor pocument Control Officer (DCO) shall obtain a signed 
copy of the FIFRA "Contractor Employee Confidentiality Agreement" from each of 
the Contractor's employees who will have access to the information before the 
employee is allowed access. 

(b) The Contractor agrees that these requirements concerning protection of FIFRA 
CBI are included for the benefit of, and shall be enforceable by, both EPA and 
any affected business having a proprietary interest in the information. 

(c) The Contractor understands that CBI obtained by EPA under FIFRA may not 
be disclosed except as authorized by the Act, and that any unauthorized disclosure 
by the Contractor or the Contractor's employees may subject the Contractor and 
the Contractor's employees to the criminal penalties specified in FIFRA (7 U.S.C. 
136h(f)). For purposes of this contract, the only disclosures that EPA authorizes 
the Contractor to make are those set forth in the clause entitled "Treatment of 
Confidential Business Information." 

(d) The Contractor agrees to include the provisions of this clause, including 
this paragraph (d), in all subcontracts awarded pursuant to this contract that 
require the furnishing of CBI to the subcontractor. 

(e) At the request of EPA or at the end of the contract, the Contractor shall 
return to the EPA PO or his/her designee all documents, logs, and magnetic media 
which contain FIFRA CBI. In addition, each Contractor employee who has received 
FIFRA CBI clearance will sign a"Confidentiality Agreementfor Contractor Employees 
Upon Relinquishing FIFRA CBI Access Authority." The Contractor DCO will also 
forward those agreements to the EPA PO or his/her designee, with a copy to the 
CO 3  at the end of the contract. 

(f) If, subsequent to the date of this contract, the Government changes the 
security requirements, the CO shall equitably adjust affected provisions of this 
contract, in accordance with the "Changes" clause when: 

(1) The Contractor submits a timely written request 
for an equitable adjustment; and 

(2) The facts warrant an equitable adjustment. 

H.16 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS 
INFORMATION (EPAAR 1552.235-78) (DEC 1997) 

The Contractor shall handle Toxic Substances Control Act (TSCA) confidential 
business information (CBI) in accordance with the contract clause entitled 
"Treatment of Confidential Business Information" and "Screening Business 
Information for Claims of Confidentiality." 
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(a) The Project Officer (PO) or his/her designee, after a written determination 
by the appropriate program office, may disclose TSCA CBI to the contractor necessary 
to carry out the work required under this contract. The Contractor shall protect 
all TSCA CBI to which it has access (including CBI used in its computer operations) 
in accordance with the following requirements: 

(1) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the TSCA CBI Security Manual. The manual may be obtained 
from the Director, Information Management Division (IMD), Office of Pollution 
Prevention and Toxics (OPPT), U.S. Environmental Protection Agency (EPA), Ariel 
Rios Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 20460. Prior to 
receipt of TSCA CBI by the Contractor, the Contractor shall ensure that all 
employees who will be cleared for access to TSCA CBI have been briefed on the 
handling, control, and security requirements set forth in the TSCA CBI Security 
Manual. 

(2) The Contractor shall permit access to and inspection of the Contractor's 
facilities in use under this contract by representatives of EPA's Assistant 
Administrator for Administration and Resources Management, and the TSCA Security 
Staff in the OPPT, or by the EPA Project Officer. 

(3) The Contractor pocument Control Officer (DCO) shall obtain a signed 
copy of EPA Form 7740-6, "TSCA CBI Access Request, Agreement, and Approval," from 
each of the Contractor's employees who will have access to the information before 
the employee is allowed access. In addition, the Contractor shall obtain from 
each employee who will be cleared for TSCA CBI access all information required 
by EPA or the U.S. Office of Personnel Management for EPA to conduct a Minimum 
Background Investigation. 

(b) The Contractor agrees that these requirements concerning protection of TSCA 
CBI are included for the benefit of, and shall be enforceable by, both EPA and 
any affected business having a proprietary interest in the information. 

(c) The Contractor understands that CBI obtained by EPA under TSCA may not be 
disclosed except as authorized by the Act, and that any unauthorized disclosure 
by the Contractor or the Contractor's employees may subject the Contractor and 
the Contractor's employees to the criminal penalties specified in TSCA (15 U.S.C. 
2613(d)). For purposes of this contract, the only disclosures that EPA authorizes 
the Contractor to make are those set forth in the clause entitled "Treatment of 
Confidential Business Information." 

(d) The Contractor agrees to include the provisions of this clause, including 
this paragraph (d), in all subcontracts awarded pursuant to this contract that 
require the furnishing of CBI to the subcontractor. 

(e) At the request of EPA or at the end of the contract, the Contractor shall 
return to the EPA PO or his/her designee, all documents, logs, and magnetic media 
which contain TSCA CBI. In addition, each Contractor employee who has received 
TSCA CBI clearance will sign EPA Form 7740-18, "Confidentiality Agreement for 
Contractor Employees Upon Relinquishing TSCA CBI Access Authority." The 
Contractor DCO will also forward those agreements to the EPA OPPT/IMD, with a 
copy to the CO 3  at the end of the contract. 

(f) If, subsequent to the date of this contract, the Government changes the 
security requirements, the CO shall equitably adjust affected provisions of this 
contract, in accordance with the "Changes" clause, when: 
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(1) The Contractor submits a timely written request for an equitable 
adjustment; and, 

(2) The facts warrant an equitable adjustment. 

H.17 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-79) 
(APR 1996) 

(a) The Environmental Protection Agency (EPA) may find it necessary to release 
information submitted by the Contractor either in response to this solicitation 
or pursuant to the provisions of this contract, to individuals not employed by 
EPA. Business information that is ordinarily entitled to confidential treatment 
under existing Agency regulations (40 C.F.R. Part 2) may be included in the 
information released to these individuals. Accordingly, by submission of this 
proposal or signature on this contract or other contracts, the Contractor hereby 
consents to a limited release of its confidential business information (CBI). 

(b) Possible circumstances where the Agency may release the Contractor's CBI 
include, but are not limited to the following: 

(1) To other Agency contractors tasked with assisting the Agency in the 
recovery of Federal funds expended pursuant to the Comprehensive Environmental 
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, (CERCLA 
or Superfund); 

(2) To the U.S. Department of Justice (DOJ) and contractors employed by 
DOJ for use in advising the Agency and representing the Agency in procedures for 
the recovery of Superfund expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA Sec. 
107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially Responsible 
Parties) for purposes of facilitating settlement or litigation of claims against 
such parties; 

(4) To other Agency contractors who, for purposes of performing the work 
required under the respective contracts, require access to information the Agency 
obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal Water 
Pollution Control Act (33 U.S.C.1251 et seq.); the Safe Drinking Water Act (42 
U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and Rodenticide Act (7 
U.S.C. 136 et seq.); the Resource Conservation and Recovery Act (42 U.S.C. 6901 
et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 et seq.); or the 
Comprehensive Environmental Response, Compensation, and Liability Act (42 U.S.C. 
9601 et seq.); 

(5) To other Agency contractors tasked with assisting the Agency in handling 
and processing information and documents in the administration of Agency contracts, 
such as providing both preaward and post award audit support and specialized 
technical support to the Agency's technical evaluation panels; 

(6) To employees of grantees working at EPA under the Senior Environmental 
Employment (SEE) Program; 

(7) To Speaker of the House, President of the Senate, or Chairman of a 
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Committee or Subcommittee; 

(8) To entities such as the General Accounting Office, boards of contract 
appeals, and the Courts in the resolution of solicitation or contract protests 
and disputes; 

(9) To Agency contractor employees engaged in information systems analysis, 
development, operation, and maintenance, including performing data processing 
and management functions for the Agency; and 

(10) Pursuant to a court order or court-supervised agreement. 

(c) The Agency recognizes an obligation to protect the contractor from 
competitive harm that may result from the release of such information to a 
competitor. (See also the clauses in this document entitled "Screening Business 
Informationfor Claims of Confidentiality" and "Treatment of Confidential Business 
Information.") Except where otherwise provided by law, the Agency will permit 
the release of CBI under subparagraphs ( 1 ) , ( 3 ) , ( 4 ) , ( 5 ) , ( 6 ) , or ( 9 ) only pursuant 
to a confidentiality agreement. 

(d) With respect to contractors, 1552.235-71 will be used as the confidentiality 
agreement. With respect to Potentially Responsible Parties, such confidentiality 
agreements may permit further disclosure to other entities where necessary to 
further settlement or litigation of claims under CERCLA. Such entities include, 
but are not limited to accounting firms and technical experts able to analyze 
the information, provided that they also agree to be bound by an appropriate 
confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's CBI 
to the public pursuant to a request filed under the Freedom of Information Act. 

(f) The Contractor agrees to include this clause, including this paragraph (f), 
in all subcontracts at all levels awarded pursuant to this contract that require 
the furnishing of confidential business information by the subcontractor. 

H.18 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-80) (OCT 2000) 

It is not anticipated that it will be necessary for the contractor to have 
access to confidential business information (CBI) during the performance of tasks 
required under this contract. However, the following applies to any and all tasks 
under which the contractor will or may have access to CBI: 

The contractor shall not have access to CBI submitted to EPA under any authority 
until the contractor obtains from the Project Officer a certification that the 
EPA has followed all necessary procedures under 40 CFR part 2, subpart B(and 
any other applicable procedures), including providing, where necessary, prior 
notice to the submitters of disclosure to the contractor. 

H.19 CONTRACT PUBLICATION REVIEW PROCEDURES (EPAAR 1552.237-70) (APR 1984) 

(a) Material generated under this contract intended for release to the public 
is subject to the Agency's publication review process in accordance with the EPA 
Order on this subject and the following. 

(b) Except as indicated in paragraph (c) below, the Contractor shall not 
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independently publish or print material generated under this contract until after 
completion of the EPA review process. The Project Officer will notify the 
Contractor of review completion within ten calendar days after the Contractor's 
transmittal to the Project Officer of material generated under this contract. 
If the Contractor does not receive Project Officer notification within this period, 
the Contractor shall immediately notify the Contracting Officer in writing. 

(c) The Contractor may publish, in a scientific journal, material resulting 
directly or indirectly from work performed under this contract, subject to the 
following: 

(1) The Contractor shall submit to the Contracting Officer and the Project 
Officer, at least 30 days prior to publication, a copy of any paper, article, 
or other dissemination of information intended for publication. 

(2) The Contractor shall include the following statement in a journal article 
which has not been subjected to EPA review: "Although the research described 
in this article has been funded wholly or in part by the United States Environmental 
Protection Agency contract (number)to (Name of Contractor), it has not been subject 
to the Agency's review and therefore does not necessarily reflect the views of 
the Agency, and no official endorsement should be inferred." 

(3) Following publication of the journal article, the Contractor shall submit 
five copies of the journal article to the Project Officer, and one copy to the 
Contracting Officer. 

(d) If the Government has completed the review process and agreed that the 
contract material may be attributed to EPA, the Contractor shall include the 
following statement in the document: 

This material has been funded wholly or in part by the United States 
Environmental Protection Agency under contract (number) to (name). It has been 
subject to the Agency's review, and it has been approved for publication as an 
EPA document. Mention of trade names or commercial products does not constitute 
endorsement or recommendation for use. 

(e) If the Government has completed the review process, but decides not to publish 
the material, the Contractor may independently publish and distribute the material 
for its own use and at its own expense, and shall include the following statement 
in any independent publication: 

Although the information described in this article has been funded wholly 
or in part by the United States Environmental Protection Agency under contract 
(number) to (name), it does not necessarily reflect the views of the Agency and 
no official endorsement should be inferred. 

H.20 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION 

(a) The Project Officer is the primary representative of the Contracting Officer 
authorized to provide technical direction on contract performance. 

(b) Individuals other than the Project Officer may be authorized to provide 
technical direction. If individuals other than the Project Officer are authorized 
to provide technical direction, their names will be specified in the contract, 
delivery order, work assignment or technical direction document as appropriate. 
A Delivery Order Project Officer, Work Assignment Manager or Task Manager is 
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authorized to provide technical direction, subject to the limitations set forth 
below, only on his/her delivery order, work assignment or technical direction 
document. 

(c) Technical direction includes: 

(1) Direction to the contractor which assists the contractor in accomplishing 
the Statement of Work. 

(2) Comments on and approval of reports or other deliverables. 

(d) Technical direction must be within the contract and the delivery order, 
work assignment or technical direction document statement of work. The Project 
Officer or any other technical representative of the Contracting Officer does 
not have the authority to issue technical direction which (1) institutes additional 
work outside the scope of the contract, delivery order, work assignment or technical 
direction document; (2) constitutes a change as defined in the "Changes" clause; 
(3) causes an increase or decrease in the estimated cost of the contract, delivery 
order, work assignment or technical direction document; (4) alters the period 
of performance; or (5) changes any of the other express terms or conditions of 
the contract, delivery order, work assignment or technical direction document. 

(e) Technical direction will be issued in writing or confirmed in writing within 
five (5) calendar days after verbal issuance. One copy of the technical direction 
memorandum will be forwarded to the Contracting Officer and the Project Officer. 

H.21 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 
Program Manager - (b)(4) 
Safety Officer - b 4 
Quality Assurance Officer - (b)(4) 

(b) During the first ninety (90) calendar days of performance, the Contractor 
shall make no substitutions of key personnel unless the substitution is 
necessitated by illness, death, or termination of employment. The Contractor 
shall notify the Contracting Officer within 15 calendar days after the occurrence 
of any of these events and provide the information required by paragraph (c) of 
this clause. After the initial 90-day period, the Contractor shall submit the 
information required by paragraph (c) to the Contracting Officer at least 15 days 
prior to making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances 
necessitating the proposed substitutions, complete resumes for the proposed 
substitutes, and any additional information requested by the Contracting Officer. 
Proposed substitutes should have comparable qualificationsto those of the persons 
being replaced. The Contracting Officer will notify the Contractor within 15 
calendar days after receipt of all required information of the decision on 
substitutions. This clause will be modified to reflect any approved changes of 
key personnel. 

H.22 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) 

If it is established at award or subsequently becomes a contractual requirement 
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to collect identical information from ten (10) or more public respondents, the 
Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq. applies. In that event, 
the Contractor shall not take any action to solicit information from any of the 
public respondents until notified in writing by the Contracting Officer that the 
required Office of Management and Budget (OMB) final clearance was received. 

H.23 GOVERNMENT - CONTRACTOR RELATIONS (JUN 99) (EPAAR 1552.237-76) (JUN 1999) 

(a) The Government and the Contractor understand and agree that the services 
to be delivered under this contract by the contractor to the Government are 
non-personal services and the parties recognize and agree that no employer-employee 
relation-ship exists or will exist under the contract between the Government and 
the Contractor's personnel. It is, therefore, in the best interest of the 
Government to afford both parties a full understanding of their respective 
obligations. 

(b) Contractor personnel under this contract shall not: 

(1) Be placed in a position where they are under the supervision, direction, 
or evaluation of a Government employee. 

(2) Be placed in a position of command, supervision, administration or 
control over Government personnel, or over personnel of other Contractors under 
other EPA contracts, or become a part of the Government organization. 

(3) Be used in administration or supervision of Government procurement 
activities. 

(C) Employee Relationship: 

(1) The services to be performed under this contract do not require the 
Contractor or his/her personnel to exercise personal judgment and discretion on 
behalf of the Government. Rather the Contractor's personnel will act and exercise 
personal judgment and discretion on behalf of the Contractor. 

(2) Rules, regulations, directives, and requirements that are issued by 
the U.S. Environmental Protection Agency under its responsibility for good order, 
administration, and security are applicable to all personnel who enter the 
Government installation or who travel on Government transportation. This is not 
to be construed or interpreted to establish any degree of Government control that 
is inconsistent with a non-personal services contract. 

(d) Inapplicability of Employee Benefits: This contract does not create an 
employer-employee relationship. Accordingly, entitlements and benefits applicable 
to such relationships do not apply. 

(1) Payments by the Government under this contract are not subject to Federal 
income tax withholdings. 

(2) Payments by the Government under this contract are not subject to the 
Federal Insurance Contributions Act. 

(3) The Contractor is not entitled to unemployment compensation benefits 
under the Social Security Act, as amended, by virtue of performance of this 
contract. 
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(4) The Contractor is not entitled to workman's compensation benefits by 
virtue of this contract. 

(5) The entire consideration and benefits to the Contractor for performance 
of this contract is contained in the provisions for payment under this contract. 

(e) Notice. It is the Contractor's, as well as, the Government's 
responsibility to monitor contract activities and notify the Contracting Officer 
if the Contractor believes that the intent of this clause has been or may be 
violated. 

(1) The Contractor should notify the Contracting Officer in writing promptly, 
within 5 calendar days from the date of any incident that the Contractor considers 
to constitute a violation 	of this clause. The notice should include the 
date, nature and circumstance of the conduct, the name, function and activity 
of each Government employee or Contractor official or employee involved or 
knowledgeable about such conduct, identify any documents or substance of any oral 
communication involved in the conduct, and the estimate in time by which the 
Government must respond to this notice to minimize cost, delay or disruption of 
performance. 

(2) The Contracting Officer will promptly, within 20 calendar days after 
receipt of notice, respond to the notice in writing. In responding, the 
Contracting Officer will either: 

(i) confirm that the conduct is in violation and when necessary direct 
the mode of further performance, 

(ii) countermand any communication regarded as a violation, 

(iii) deny that the conduct constitutes a violation and when necessary 
direct the mode of further performance; or 

(iv) in the event the notice is inadequate to make a decision, advise 
the Contractor what additional information is required, and establish 
the date by which it should be furnished by the Contractor and the date thereafter 
by which the Government will respond. 

H.24 REHABILITATION ACT NOTICE (EPAAR 1552.239-70) (OCT 2000) 

(a) EPA has a legal obligation under the Rehabilitation Act of 1973, 29 U.S.C. 
791, to provide reasonable accommodation to persons with disabilities who wish 
to attend EPA programs and activities. Under this contract, the contractor may 
be required to provide support in connection with EPA programs and activities, 
including conferences, symposia, workshops, meetings, etc. In such cases, the 
contractor shall, as applicable, include in its draft and final meeting 
announcements (or similar documents) the following notice: 

It is EPA's policy to make reasonable accommodation to persons with 
disabilities wishing to participate in the agency's programs and activities, 
pursuant to the Rehabilitation Act of 1973, 29 U.S.C. 791. Any request for 
accommodation should be made to the specified registration contact for a 
particular program or activity, preferably one month in advance of the 
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registration deadline, so that EPA will have sufficient time to process 
the request. 

(b) Upon receipt of such a request for accommodation, the contractor shall 
immediately forward the request to the EPA contracting officer, and provide a 
copy to the appropriate EPA program office. The contractor may be required to 
provide any accommodation that EPA may approve. However, in no instance shall 
the contractor proceed to provide an accommodation prior to receiving written 
authorization from the contracting officer. 

(c) The contractor shall insert in each subcontract or consultant agreement 
placed hereunder provisions that shall conform substantially to the language of 
this clause, including this paragraph, unless otherwise authorized by the 
contracting officer. 

H.25 ACCESS TO EPA COMPUTERS (EP 52.239-101) (FEB 1986) 

The personnel listed below have been authorized access to EPA computers in 
the performance of this contract. In the event of changes to this listing through 
a reassignment, resignation, termination, completion of a task or any other reason 
making such access unnecessary, the Contractor shall immediately notify the 
Contracting Officer. 

None at time of contract award 

H.26 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72) 
(APR 1984) 

The Contractor shall not fabricate nor acquire under this contract, either 
directly or indirectly through a subcontract, any item of nonexpendable property 
without written approval from the Contracting Officer. 

H.27 EPAAR 1552.219-73 SMALL DISADVANTAGE BUSINESS TARGETS (LOCAL CPOD 19-04) 
(MAR 2005) DEVIATION 

(a) In accordance with FAR 19.1202-4(a) and CPOD 19-02, the following small 
disadvantaged business (SDB) participation targets proposed by the contractor 
are hereby incorporated into and made part of the contract: 

I 	I 	I 	I 	Percentage of 	~  
I Contractor 	INAICS industryl 	I 	Total Contract ~  
~ 	Targets 	subsector(s) 	Dollars 	yalue 	~  
~ Total Prime 	I 	I 	I 	I  
I Contractor 	I 	I 	I 	I  
~ Targets 	I 	I 	I 	I  
I(Including 	I 	I 	I 	I  
~ joint venture 	I 	I 	I 	I  
~ partners and 	I 	I 	I 	I  
~  team members) 	I 	I 	I 	I 
Total 	1 	424 

	
(b)(4) 	I (b)(4) 

Subcontractor 
I Targets 	I 	I 	I 	I 
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(b) The following specifically identified SDB(s) was (were) considered under 
the Section m- SDB participation evaluation factor or subfactor (continue on 
separate sheet if more space is needed): 

The contractor shall promptly notify the contracting officer of any substitution 
of firms if the new firms are not SDB concerns. 

(c) In accordance with FAR 52.219-25, Small Disadvantaged Business 
Participation Program - Disadvantaged Status and Reporting, the contractor shall 
report on the participation of SDB concerns in the performance of the contract 
no less than thirty (30) calendar days prior to each annual contractor performance 
evaluation [contracting officer may insert the dates for each performance 
evaluation (i.e., every 12 months after the effective date of contract)] or as 
otherwise directed by the contracting officer. 

H.28 ID PASSES (LOCAL LC-01-01) (DEC 2001) 

a. The contractor shall arrange with the Project Officer for the issuance, 
by the Government, of a photo identification badge to all consultants, prime 
contractor and any tier subcontractor personnel working at EPA facilities under 
the terms and conditions of this contract. This photo identification badge will 
be issued PRIOR TO THE CONTRACTOR employee ENTERING ON DUTY AT AN EPA facility. 
If an employee site clearance report is required elsewhere in this contract, 

the photo identification badge will be issued only upon the Project Officer's 
approval of a favorable site clearance report. 

b. The contractor shall instruct all personnel issued photo identification 
badges to display their badges at all times while the employee is at an EPA facility. 

c. The contractor shall return all photo identification badges to the Project 
Officer upon the dismissal or termination of an employee or when the contract 
expires, whichever event occurs first. 

d. The contractor shall immediately notify the Project Officer, in writing, 
when an employee has lost or is unable to locate his or her photo identification 
badge. 

e. The contractor shall inform all new consultants, prime contractor and any 
tier subcontractor personnel requiring access to an EPA facility to display 
personal identification, such as a driver's license; social security card; 
passport; etc. to the Project Officer, prior to entering the EPA facility for 
the first time to have the photo identification badge made. The contractor 
employee will be instructed by the contractor to continue to display such personal 
identification to the Project Officer until such time a photo identification badge 
is provided. 
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H.29 INCORPORATION OF CONTRACTOR'S PLANS (LOCAL LC-09-02) (DEC 2001) 

The Contractor's Conflict of Interest Plan dated January 1, 2008 and Quality 
Management Plan dated November 1, 2008 are both hereby incorporated into the 
contract in their entirety. In the case of any conflict between the Contractor's 
Plans and the terms and conditions of this contract, the provisions of FAR 52.215-8, 
ORDER OF PRECEDENCE (Section I.1, by reference) shall prevail. 

H.30 APPROVAL OF CONTRACTOR TRAVEL (LOCAL LC-31-08) (DEC 2001) 

(a) Any contractor travel which may be directly charged to the contract must 
be authorized in advance by the Project Officer. This approval shall be separate 
from the process associated with the approval of work plans. (See paragraph (f) 
below). 

(b) Travel shall be authorized under this contract only when the travel is 
required to provide a direct service (including management oversight) or specific 
product to the Government that is identified in the contract's Statement Of Work 
(and/or any applicable work assignment). The contractor shall identify the need 
for travel in any work plans submitted and shall clearly identify in an accompanying 
narrative the relationship of the travel to the direct service required by the 
Government. Unless/until the Project Officer specifically approves the travel 
proposed under a work assignment (apart from approval of the remainder of the 
work assignment- see paragraph (e) below), the contractor shall not perform travel. 
Travel and associated costs for such travel (lodging, per diem, and incidental 

expenses) shall be allowable only in accordance with the limitations of FAR 
31.205-43 and FAR 31.205-46. 

(c) Travel expenses for Federal employees shall not be an allowable cost under 
this contract. Travel approval shall not be rendered for any personnel (including 
for example State or local government officials, academicians, etc.) except for 
employees of the contractor, or an authorized subcontractor or consultant, who 
are performing a bona fide function to accomplish the Statement of Work. 

(d) The advance approval of travel covered in this clause does not apply to 
local transportation. Local transportation, for this contract, is defined as 
travel within 100 miles from the contractor personnel's assigned work location 
for performance of the contract that does not involve an overnight stay. 

(e) To obtain the approval for travel, the contractor shall submit a separate 
written request to the Project Officer for each instance of travel for the 
contractor (including subcontractors/consultants) that is contemplated as a direct 
charge under the contract. The request shall include (at a minimum) the following 
information: 

1. Individual(s) traveling. Identify position and affiliation as a 	contract 

2. Description of circumstances necessitating the travel. Identify the 
work assignment(s) that will benefit from the travel and detail the correlation 
of the travel to the requirements of the Statement Of Work. 

3. Identify the estimated cost and include a cost breakdown. Explain why 
this is the most cost effective means to fulfill the contract requirements. 
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(f) Approval of work plans that include travel as an other direct cost element 
shall not be construed to mean the travel is approved; i.e., separate approval 
shall be obtained from the Project Officer. 

(g) While on travel, Contractor personnel shall clearly identify corporate 
affiliation at the start of any meeting. While attending EPA-sponsored meetings, 
conferences, symposia, etc. or while on a Government site, Contractor personnel 
shall wear a badge which identifies the individual as a contractor employee. 
Contractor personnel are strictly prohibited from acting as a representative of 
the Agency at meetings, conferences, symposia, etc. 

H.31 APPROVAL OF TRAINING (LOCAL LC-31-09) (DEC 2001) 

1. The contractor shall provide and maintain a qualified staff of personnel 
to meet the requirements of the Statement of Work. The contractor shall provide 
training to keep its personnel abreast of changes to the science and/or technology 
associated with the requirements of the contract. In addition, the contractor 
shall ensure that its personnel receive appropriate safety, health and 
environmental training in accordance with Federal, state and local requirements 
prior to assigning any task that require such training. The contractor shall 
provide documentation of such training upon the request of the Project Officer 
and/or Contracting Officer. 

The Government will not directly reimburse the cost for contractor employees 
to meet or maintain minimal contract requirements or to obtain and sustain an 
appropriate level of professionalism. Any direct charges for training will only 
be considered for reimbursement under this contract by compliance with the 
procedures set forth in paragraph (2) below. 

2. There may be occasions when it is determined to be in the best interest 
of the Government to reimburse the contractor for the direct cost of training 
associated with a requirement that represents a unique Government need unrecognized 
at the time of contract award. When such circumstances occur, the contractor 
shall secure the Contracting Officer's prior written approval by submitting a 
written request through the Project Officer that includes, at a minimum the 
following information: 

a. Individual to be trained (Identify position and job duties under 
contract.) 

b. Description of circumstances necessitating the training. (Describe the 
specific change to the performance requirements. Identify by number and title 
of the work assignment(s) that will benefit from training and describe in detail 
how the training relates to the Statement Of Work and job duties under the contract. ) 

c. Estimated cost (Include a cost breakdown. Explain why this is the most 
cost effective means to fulfill the contract requirements.) 

3. The Contracting Officer will provide the contractor with written approval 
or disapproval of the request. Approval of work plans that include training as 
an other direct cost element shall not be construed to mean the training is approved; 
i.e., the contractor shall obtain written approval pursuant to the terms of this 
clause. Training billed as a direct cost shall be disallowed by the Contracting 
Officer unless approved pursuant to the terms of this clause. 
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H.32 AUTHORIZED REPRESENTATIVES OF THE PROJECT OFFICER (LOCAL LC-42-20) (DEC 
2001) 

The Work Assignment Manager (WAM) referenced in the Clause entitled "TECHNICAL 
DIRECTION (DEVIATION)", is the individual authorized by the Contracting Officer 
on an individual Work Assignment (WA) to: 

1) receive WA deliverables; 

2)to receive copies of monthly progress reports specific to the WA(s) for 
which the WAM is authorized; 

3)to attend meetings with the project officer and contractor in order to 
monitor progress of those WAs for which he/she is cognizant; and 

4) to provide technical direction on those WAs subject to the limitations 
of the above "TECHNICAL DIRECTION (DEVIATION)" clause. 

H.33 GOVERNMENT HOLIDAYS (LOCAL LRT-04-02) (DEC 2001) 

The following holidays are observed by the Government and the normal operation 
of the facilities will be closed on these days: 

New Year's Day 
Martin Luther King's Birthday 
Presidents' Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veterans' Day 
Thanksgiving Day 
Christmas Day 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this 
section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.202-1 JUL 2004 DEFINITIONS 
52.203-3 APR 1984 GRATUITIES 
52.203-5 APR 1984 COVENANT AGAINST CONTINGENT FEES 
52.203-6 SEP 2006 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 

GOVERNMENT 
52.203-7 JUL 1995 ANTI-KICKBACK PROCEDURES 
52.203-8 JAN 1997 CANCELLATION, RESCISSION, AND RECOVERY OF 

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 

IMPROPER ACTIVITY 
52.203-12 SEP 2007 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 

FEDERAL TRANSACTIONS 
52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 

PAPER 
52.204-7 APR 2008 CENTRAL CONTRACTOR REGISTRATION 
52.204-9 SEP 2007 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 

PERSONNEL 
52.209-6 SEP 2006 PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 
2006) 

52.215-2 JUN 1999 AUDIT AND RECORDS--NEGOTIATION 
52.215-8 OCT 1997 ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT 
52.215-11 OCT 1997 PRICE REDUCTION FOR DEFECTIVE COST OR 

PRICING DATA--MODIFICATIONS 
52.215-13 OCT 1997 SUBCONTRACTOR COST OR PRICING 

DATA--MODIFICATIONS 
52.215-15 OCT 2004 PENSION ADJUSTMENT AND ASSET REVERSIONS 
52.215-17 OCT 1997 WAIVER OF FACILITIES CAPITAL COST OF MONEY 
52.215-18 JUL 2005 REVERSION OR ADJUSTMENT OF PLANS FOR 

POSTRETIREMENT BENEFITS 	(PRB) OTHER THAN 
PENSIONS 

52.216-7 DEC 2002 ALLOWABLE COST AND PAYMENT 
52.216-8 MAR 1997 FIXED FEE 
52.219-4 JUL 2005 NOTICE OF PRICE EVALUATION PREFERENCE FOR 
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HUBZONE SMALL BUSINESS CONCERNS 
52.219-8 MAY 2004 UTILIZATION OF SMALL BUSINESS CONCERNS 
52.219-9 APR 2008 SMALL BUSINESS SUBCONTRACTING PLAN ALTERNATE 

II 	(OCT 	2001) 
52.219-16 JAN 1999 LIQUIDATED DAMAGES--SUBCONTRACTING PLAN 
52.219-25 APR 2008 SMALL DISADVANTAGED BUSINESS PARTICIPATION 

PROGRAM -- DISADVANTAGED STATUS AND 
REPORTING 

52.222-3 JUN 2003 CONVICT LABOR 
52.222-26 MAR 2007 EQUAL OPPORTUNITY 	(MAR 2007) 
52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 	(SEP 2006) 

52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 

52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 	(SEP 2006) 

52.222-50 AUG 2007 COMBATING TRAFFICKING IN PERSONS 
52.223-6 MAY 2001 DRUG-FREE WORKPLACE 
52.223-10 AUG 2000 WASTE REDUCTION PROGRAM 
52.223-14 AUG 2003 TOXIC CHEMICAL RELEASE REPORTING 
52.225-13 JUN 2008 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
52.227-1 DEC 2007 AUTHORIZATION AND CONSENT 
52.227-2 DEC 2007 NOTICE AND ASSISTANCE REGARDING PATENT AND 

COPYRIGHT INFRINGEMENT 
52.227-14 DEC 2007 RIGHTS IN DATA--GENERAL 
52.227-14 DEC 2007 RIGHTS IN DATA--GENERAL ALTERNATE II 	(DEC 

2007) 
52.227-14 DEC 2007 RIGHTS IN DATA--GENERAL ALTERNATE III 	(DEC 

2007) 
52.227-16 JUN 1987 ADDITIONAL DATA REQUIREMENTS 
52.227-17 JUN 1987 RIGHTS IN DATA--SPECIAL WORKS 
52.230-2 APR 1998 COST ACCOUNTING STANDARDS 
52.230-6 MAR 2008 ADMINISTRATION OF COST ACCOUNTING STANDARDS 
52.232-17 JUN 1996 INTEREST 
52.232-20 APR 1984 LIMITATION OF COST 
52.232-22 APR 1984 LIMITATION OF FUNDS 
52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS 
52.232-25 OCT 2008 PROMPT PAYMENT ALTERNATE I(FEB 2002) 
52.232-33 OCT 2003 PAYMENT BY ELECTRONIC FUNDS 

TRANSFER--CENTRAL CONTRACTOR REGISTRATION 
52.233-1 JUL 2002 DISPUTES ALTERNATE I(DEC 1991) 
52.233-3 AUG 1996 PROTEST AFTER AWARD ALTERNATE I(JUN 1985) 
52.233-4 OCT 2004 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
52.237-2 APR 1984 PROTECTION OF GOVERNMENT BUILDINGS, 

EQUIPMENT, AND VEGETATION 
52.237-3 JAN 1991 CONTINUITY OF SERVICES 
52.242-1 APR 1984 NOTICE OF INTENT TO DISALLOW COSTS 
52.242-3 MAY 2001 PENALTIES FOR UNALLOWABLE COSTS 
52.242-4 JAN 1997 CERTIFICATION OF FINAL INDIRECT COSTS 
52.242-13 JUL 1995 BANKRUPTCY 
52.243-2 AUG 1987 CHANGES--COST REIMBURSEMENT ALTERNATE I(APR 

1984) 
52.245-1 JUN 2007 GOVERNMENT PROPERTY 
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52.245-2 JUN 2007 GOVERNMENT PROPERTY Property Installation 
Operation Services 	(JUN 2007) 

52.245-9 JUN 2007 USE AND CHARGES 
52.246-25 FEB 1997 LIMITATION OF LIABILITY--SERVICES 
52.249-6 MAY 2004 TERMINATION (COST-REIMBURSEMENT) 
52.249-14 APR 1984 EXCUSABLE DELAYS 
52.253-1 JAN 1991 COMPUTER GENERATED FORMS 

I.2 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT (FAR 52.203-13) (DEC 2007) 

(a) Definition. 

"United States," as used in this clause, means the 50 States, the District of Columbia, and outlying areas. 

(b) Code of business ethics and conduct. (1) within 30 days after contract award, unless the Contracting Officer establishes a 

longer time period, the Contractor shall— 

(i) Have a written code of business ethics and conduct; and 

(ii) Provide a copy of the code to each employee engaged in performance of the contract. 

(2) The Contractor shall promote compliance with its code of business ethics and conduct. 

(c) Awareness program and internal control system for other than small businesses. This paragraph (c) does not apply if the 

Contractor has represented itself as a small business concern pursuant to the award of this contract. The Contractor shall 

establish within 90 days after contract award, unless the Contracting Officer establishes a longer time period— 

(1) An ongoing business ethics and business conduct awareness program; and 

(2) An internal control system. 

(i) The Contractor's internal control system shall— 

(A) Facilitate timely discovery of improper conduct in connection with Government contracts; and 

(B) Ensure corrective measures are promptly instituted and carried out. 

(ii) For example, the Contractor's internal control system should provide for— 

(A) Periodic reviews of company business practices, procedures, policies, and internal controls for compliance with the 

Contractor's code of business ethics and conduct and the special requirements of Government contracting; 

(B) An internal reporting mechanism, such as a hotline, by which employees may report suspected instances of 

improper conduct, and instructions that encourage employees to make such reports; 

(C) Internal and/or external audits, as appropriate; and 

(D) Disciplinary action for improper conduct. 

(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in subcontracts that 

have a value in excess of $5,000,000 and a performance period of more than 120 days, except when the subcontract— 

(1) Is for the acquisition of a commercial item; or 
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(2) Is performed entirely outside the United States. 

I.3 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997) 

(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its ownership has 
occurred, or is certain to occur, that could result in changes in the valuation 
of its capitalized assets in the accounting records, the Contractor shall notify 
the Administrative Contracting Officer (ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever changes 
to asset valuations or any other cost changes have occurred or are certain to 
occur as a result of a change in ownership. 

(b) The Contractor shall-- 

(1) Maintain current, accurate, and complete inventory records of assets 
and their costs; 

(2) Provide the ACO or designated representative ready access to the records 
upon request; 

(3) Ensure that all individual and grouped assets, their capitalized values, 
accumulated depreciation or amortization, and remaining useful lives are 
identified accurately before and after each of the Contractor's ownership changes; 
and 

(4) Retain and continue to maintain depreciation and amortization schedules 
based on the asset records maintained before each Contractor ownership change. 

(c) The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability requirement of FAR 
15.408(k). 

I.4 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR 
PRICING DATA--MODIFICATIONS (FAR 52.215-21) (OCT 1997) ALTERNATE I(OCT 
1997) 

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or 
pricing data for modifications under this contract, for price adjustments expected 
to exceed the threshold set forth at FAR 15.403-4 on the date of the agreement 
on price or the date of the award, whichever is later, the Contractor may submit 
a written request for exception by submitting the information described in the 
following subparagraphs. The Contracting Officer may require additional 
supporting information, but only to the extent necessary to determine whether 
an exception should be granted, and whether the price is fair and reasonable-- 

(i) Identification of the law or regulation establishing the price offered. 
If the price is controlled under law by periodic rulings, reviews, or similar 

actions of a governmental body, attach a copy of the controlling document, unless 
it was previously submitted to the contracting office. 

(ii) Information on modifications of contracts or subcontracts for 
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commercial items. (A) If-- 

(1) The original contract or subcontract was granted an exception from cost 
or pricing data requirements because the price agreed upon was based on adequate 
price competition or prices set by law or regulation, or was a contract or 
subcontract for the acquisition of a commercial item; and 

(2) The modification (to the contract or subcontract) is not exempted based 
on one of these exceptions, then the Contractor may provide information to establish 
that the modification would not change the contract or subcontract from a contract 
or subcontract for the acquisition of a commercial item to a contract or subcontract 
for the acquisition of an item other than a commercial item. 

(B) For a commercial item exception, the Contractor shall provide, at a 
minimum, information on prices at which the same item or similar items have 
previously been sold that is adequate for evaluating the reasonableness of the 
price of the modification. Such information may include-- 

(1) For catalog items, a copy of or identification of the catalog and its 
date, or the appropriate pages for the offered items, or a statement that the 
catalog is on file in the buying office to which the proposal is being submitted. 
Provide a copy or describe current discount policies and price lists (published 
or unpublished), e.g., wholesale, original equipment manufacturer, or reseller. 
Also explain the basis of each offered price and its relationship to the 
established catalog price, including how the proposed price relates to the price 
of recent sales in quantities similar to the proposed quantities. 

(2) For market-priced items, the source and date or period of the market 
quotation or other basis for market price, the base amount, and applicable 
discounts. In addition, describe the nature of the market. 

(3) For items included on an active Federal Supply Service Multiple Award 
Schedule contract, proof that an exception has been granted for the schedule item. 

(2) The Contractor grants the Contracting Officer or an authorized 
representative the right to examine, at any time before award, books, records, 
documents, or other directly pertinent records to verify any request for an 
exception under this clause, and the reasonableness of price. For items priced 
using catalog or market prices, or law or regulation, access does not extend to 
cost or profit information or other data relevant solely to the Contractor's 
determination of the prices to be offered in the catalog or marketplace. 

(b) Requirementsfor cost or pricing data. If the Contractor is not granted 
an exception from the requirement to submit cost or pricing data, the following 
applies: 

(1) The Contractor shall submit cost or pricing data and supporting 
attachments prepared in the following format: as determined by the Contracting 
Officer. 

(2) As soon as practicable after agreement on price, but before award 
(except for unpriced actions), the Contractor shall submit a Certificate of Current 
Cost or Pricing Data, as prescribed by FAR 15.406-2. 

I.5 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (FAR 52.219-28) (JUN 
2007) DEVIATION 
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(a) Definitions. As used in this clause— 

Long-term contractmeans a contract of more than fiveyears in duration, including options. However, the term does not include contracts that 

exceed fiveyears in duration because the period of performance has been extended for a cumulative period not to exceed six months under the clause at 

52.217-8, Option to Extend Services, or other appropriate authority. 

SmaLLhusinessconcern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of 

operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in 

paragraph (c) of this clause. 

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent its size 

status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of the 

following: 

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this clause, if the 

novation agreement was executed prior to inclusion of this clause in the contract. 

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract to include 

this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract. 

(3) For long-term contracts- 

(i)Within 60 to 120 days prior to the end of the fifthyear of the contract; and 

(ii)Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation that 

corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size standard corresponding 

to this NAICS code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.  

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other than a 

construction or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this clause by 

validating or updating all its representations in the Online Representations and Certifications Application and its data in the Central Contractor 

Registration, as necessary, to ensure they reflect current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the 

data have been validated or updated, and provide the date of thevalidation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may, but is not 

required to, take the actions required by paragraphs (e) or (g) of this clause. 

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS code 

applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting office, along with the 

contract number and the date on which the rerepresentation was completed: 

The Contractor represents that it [] is, [] is not a small business concern under NAICS Code 541712 assigned to contract number EP-C-09-027. 

[ Contractor to sign and date and insert authorized signer's name and tit/e]. 

I.6 PAYMENT FOR OVERTIME PREMIUMS (FAR 52.222-2) (JUL 1990) 

(a) The use of overtime is authorized under this contract if the overtime premium 
cost does not exceed $0 or the overtime premium is paid for work-- 

(1) Necessary to cope with emergencies such as those resulting from accidents, 
natural disasters, breakdowns of production equipment, or occasional production 
bottlenecks of a sporadic nature; 

(2) By indirect-labor employees such as those performing duties in connection 
with administration, protection, transportation, maintenance, standby plant 
protection, operation of utilities, or accounting; 
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(3) To perform tests, industrial processes, laboratory procedures, loading 
or unloading of transportation conveyances, and operations in flight or afloat 
that are continuous in nature and cannot reasonably be interrupted or completed 
otherwise; or 

(4) That will result in lower overall costs to the Government. 

(b) Any request for estimated overtime premiums that exceeds the amount specified 
above shall include all estimated overtime for contract completion and shall-- 

( 1) Identify the work unit; e. g. , department or section in which the requested 
overtime will be used, together with present workload, staffing, and other data 
of the affected unit sufficient to permit the Contracting Officer to evaluate 
the necessity for the overtime; 

(2) Demonstrate the effect that denial of the request will have on the contract 
delivery or performance schedule; 

(3) Identify the extent to which approval of overtime would affect the 
performance or payments in connection with other Government contracts, together 
with identification of each affected contract; and 

(4) Provide reasons why the required work cannot be performed by using 
multishift operations or by employing additional personnel. 

I.7 	PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 

(a) "Segregated facilities," as used in this clause, means any waiting rooms, 
work areas, rest rooms and wash rooms, restaurants and other eating areas, time 
clocks, locker rooms and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees, that are segregated by explicit directive or 
are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not 
include separate or single-user rest rooms or necessary dressing or sleeping areas 
provided to assure privacy 
between the sexes. 

(b) The Contractor agrees that it does not and will not maintain or provide 
for its employees any segregated facilities at any of its establishments, and 
that it does not and will not permit its employees to perform their services at 
any location under its control where segregated facilities are maintained. The 
Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract. 

(c) The Contractor shall include this clause in every subcontract and purchase 
order that is subject to the Equal Opportunity clause of this contract. 

I.8 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES 
(DEC 2004) (FAR 52.222-39) (DEC 2004) DEVIATION 

(a) Definition. As used in this clause 
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"United States" means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. 

Virgin Islands, and Wake Island. 

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a notice, in the form of a poster, informing 

employees of their rights concerning union membership and payment of union dues and fees, in conspicuous places in and about all its plants and offices, 

including all places where notices to employees are customarily posted. The notice shall include the following information (except that the information 

pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as 

amended (45 U.S.C.151-188)). 

Notice to Employees 

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to retain their jobs. Under 

certain conditions, the law permits a union and an employer to enter into a union-security agreement requiring employees to pay uniform 

periodic dues and initiation fees. However, employees who are not union members can object to the use of their payments for certain 

purposes and can only be required to pay their share of union costs relating to collective bargaining, contract administration, and grievance 

adjustment. 

Ifyou do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, contract administration, or 

grievance adjustment,you are entitled to an appropriate reduction in your payment. Ifyou believe thatyou have been required to pay dues or 

fees used in part to support activities not related to collective bargaining, contract administration, or grievance adjustment,you may be 

entitled to a refund and to an appropriate reduction in future payments. 

For further information concerningyour rights,you may wish to contact the National Labor Relations Board (NLRB) either at one of its 

Regional offices or at the following address or toll free number: 

National Labor Relations BoardDivision of Information1099 14th Street, N.W.Washington, DC 205701-866-667-65721-866-316-6572 (TTY) 

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov  

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related implementing regulations at 29 CFR Part 

470, and orders of the Secretary of Labor. 

(d) In the eventthatthe Contractor does not comply with any of the requirements setforth in paragraphs (b), (c), or (g), the Secretary may direct that this 

contract be cancelled, terminated, or suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in accordance 

with procedures at 29 CFR part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or 

remedies may be imposed as are provided by 29 CFR Part 470, which implements Executive Order 13201, or as are otherwise provided by law. 

(e) The requirement to post the employee notice in paragraph (b) does not apply to— 

(1) Contractors and subcontractors that employ fewer than 15 persons; 

(2) Contractor establishments or construction work sites where no union has been formally recognized by the Contractor or certified as 

the exclusive bargaining representative of the Contractor's employees; 

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the United States in which 

the law of thatjurisdiction forbids enforcement of union-security agreements; 

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant Secretary for 
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Labor-Management Programs has waived the posting requirements with respect to any of the Contractor's facilities if the Deputy 

Assistant Secretary finds that the Contractor has demonstrated that-- 

(i) The facility is in all respects separate and distinctfrom activities of the Contractor related to the performance of a contract; 

and 

(ii) Such a waiverwill not interfere with or impede the effectuation of the Executive order; or 

(5) Work outside the United States that does not involve the recruitment or employment ofworkers within the United States. 

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by the Railway Labor Act and a second 

for all other contractors. The Contractor shall— 

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-Management Standards, 

U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 20210, or from any field office of the Departmeni s 

Office of Labor-Management Standards or Office of Federal Contract Compliance Programs; 

(2) Download a copy of the poster from the Office of Labor-Management Standards website at http://www.olms.dol.gov ; or 

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the simplified acquisition threshold, 

entered into in connection with this contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs 

on account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall 

include the substance of this clause if the value of orders in any calendaryear of the subcontract is expected to exceed the simplified acquisition threshold. 

Pursuant to 29 CFR Part 470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of Labor may 

direct the Contractor to take such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to 

any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor orvendor, or is threatened with such 

involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to 

protectthe interests of the United States. 

1.9 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (FAR 52 .223-5) (AUG 2003) 

(a) Definitions. As used in this clause-- 

"Priority chemical" means a chemical identified by the Interagency 
Environmental Leadership Workgroup or, alternatively, by an agency pursuant to 
section 503 of Executive Order 13148 of April 21, 2000, Greening the Government 
through Leadership in Environmental Management. 

"Toxic chemical" means a chemical or chemical category listed in 40 CFR 
372.65. 

(b) Executive Order 13148 requires Federal facilities to comply with the 
provisions of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13101-13109). 

(c) The Contractor shall provide all information needed by the Federal facility 
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to comply with the following: 

(1) The emergency planning reporting requirements of section 302 of EPCRA. 

(2) The emergency notice requirements of section 304 of EPCRA. 

(3) The list of Material Safety Data Sheets, required by section 311 of 
EPCRA. 

(4) The emergency and hazardous chemical inventory forms of section 312 
of EPCRA. 

(5) The toxic chemical release inventory of section 313 of EPCRA, which 
includes the reduction and recycling information required by section 6607 of PPA. 

(6) The toxic chemical, priority chemical, and hazardous substance release 
and use reduction goals of sections 502 and 503 of Executive Order 13148. 

I.10 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-DESIGNATED 
ITEMS (FAR 52.223-9) (MAY 2008) 

(a) Definitions. As used in this clause-- 

"Postconsumer material" means a material or finished product that has served 
its intended use and has been discarded for disposal or recovery, having completed 
its life as a consumer item. Postconsumer material is a part of the broader category 
of "recovered material." 

"Recovered material" means waste materials and by-products recovered or 
diverted from solid waste, but the term does not include those materials and 
by-products generated from, and commonly reused within, an original manufacturing 
process. 

(b) The Contractor, on completion of this contract, shall-- 

(1) Estimate the percentage of the total recovered material content for 
EPA-designated item(s) delivered and/or used in contract performance, including, 
if applicable, the percentage of postconsumer material content; and 

(2) Submit this estimate to Contracting Officer. 

I.11 SUBCONTRACTS (JUNE 2007) (FAR 52.244-2) (JUN 2007) ALTERNATE I(JUN 2007) 

(a) Definitions. As used in this clause-- 

"Approved purchasing system" means a Contractor's purchasing system that has 
been reviewed and approved in accordance with Part 44 of the Federal Acquisition 
Regulation (FAR). 

"Consent to subcontract" means the Contracting Officer's written consent for 
the Contractor to enter into a particular subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into 
by a subcontractor to furnish supplies or services for performance of the prime 
contract or a subcontract. It includes, but is not limited to, purchase orders, 
and changes and modifications to purchase orders. 
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(b) When this clause is included in a fixed-price type contract, consent to 
subcontract is required only on unpriced contract actions (including unpriced 
modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent 
to subcontract is required for any subcontract that-- 

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; 
or 

(2) Is fixed-price and exceeds-- 

( i) For a contract awarded by the Department of Defense, the Coast Guard, 
or the National Aeronautics and Space Administration, the greater of the simplified 
acquisition threshold or 5 percent of the total estimated cost of the contract; 
or 

(ii) For a contract awarded by a civilian agency other than the Coast 
Guard and the National Aeronautics and Space Administration, either the simplified 
acquisition threshold or 5 percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor 
nevertheless shall obtain the Contracting Officer's written consent before placing 
the following subcontracts: 

NA 

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance 
of placing any subcontract or modification thereof for which consent is required 
under paragraph (b), (c), or (d) of this clause, including the following 
information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor's current, complete, and accurate cost or pricing 
data and Certificate of Current Cost or Pricing Data, if required by other contract 
provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating 
to Cost Accounting Standards when such data are required by other provisions of 
this contract. 

(vii) A negotiation memorandum reflecting-- 

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment 
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of initial or revised prices; 

(C) The reason cost or pricing data were or were not required; (D) 
The extent, if any, to which the Contractor did not rely on the subcontractor's 
cost or pricing data in determining the price objective and in negotiating the 
final price; 

(E) The extent to which it was recognized in the negotiation that 
the subcontractor's cost or pricing data were not accurate, complete, or current; 
the action taken by the Contractor and the subcontractor; and the effect of any 
such defective data on the total price negotiated; 

(F) The reasons for any significant difference between the 
Contractor's price objective and the price negotiated; and 

(G) A complete explanation of the incentive fee or profit plan when 
incentives are used. The explanation shall identify each critical performance 
element,management decisions used to quantify each incentive element, reasons 
for the incentives, and a summary 
of all trade-off possibilities considered. 

(2) If the Contractor has an approved purchasing system and consent is not 
required under paragraph (c)or (d) of this clause, the Contractor nevertheless 
shall notify the Contracting Officer reasonably in advance of entering into any 
(i) cost-plus-fixed-fee subcontract, or (ii) fixed-price subcontract that exceeds 
either the simplified acquisition threshold or 5 percent of the total estimated 
cost of this contract. The notification shall include the information required 
by paragraphs (e)(1)(i) through (e)(1)(iv) of this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither 
consent by the Contracting Officer to any subcontract nor approval of the 
Contractor's purchasing system shall constitute a determination-- 

(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this 
contract. 

(g) No subcontract or modification thereof placed under this contract shall 
provide for payment on a cost-plus-a-percentage-of-cost basis, and any fee payable 
under cost-reimbursement type subcontracts shall not exceed the fee limitations 
in FAR 15.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice 
of any action or suit filed and prompt notice of any claim made against the 
Contractor by any subcontractor or vendor that, in the opinion of the Contractor, 
may result in litigation related in any way to this contract, with respect to 
which the Contractor may be entitled to reimbursement from the Government. 

(i) The Government reserves the right to review the Contractor's purchasing 
system as set forth in FAR Subpart 44.3. 

(j) Paragraphs (c) and (e) of this clause do not apply to the following 
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subcontracts, which were evaluated during negotiations: 

KulTech, Inc. 

I.12 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996) 

(a) The Contractor shall select subcontractors (including suppliers) on a 
competitive basis to the maximum practical extent consistent with the objectives 
and requirements of the contract. 

(b) If the Contractor is an approved mentor under the Department of Defense 
Pilot Mentor—Protege Program (Pub. L. 101-510, section 831 as amended), the 
Contractor may award subcontracts under this contract on a noncompetitive basis 
to its proteges. 

I.13 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (FEB 2009) 

(a)Definitions. As used in this clause-- 

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor or 

subcontractor at any tier. 

(b)To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to incorporate, 

commercial items or nondevelopmental items as components of items to be supplied under this contract. 

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 

(i)52.203-13, Contractor Code of Business Ethics and Conduct (DEC 2008) (Pub. L.110-252, Title VI, Chapter 1(41 U.S.C. 

251 note). 

(ii)52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2)(3)), in all subcontracts that offer 

further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceed $550,000 ($1,000,000 for 

construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting 

opportunities. 

(iii)52.222-26, Equal Opportunity (Mar 2007) (E.0.11246). 

(iv)52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans 

(Sep 2006) (38 U.S.C. 4212(a)); 

(v)52.222-36, Affirmative Action for Workerswith Disabilities (Jun 1998) (29 U.S.C. 793). 

(vi)52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (Dec 2004) (E.0.13201). (Flow 
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down a required in accordance with paragraph (g) of FAR clause 52.222-39.) 

(vii) 52.222-50, CombatingTrafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)). 

(viii)52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 1241 and 10 

U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of additional 

clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this contract. 

I.14 COMMERCIAL BILL OF LADING NOTATIONS (FAR 52.247-1) (FEB 2006) 

When the Contracting Officer authorizes supplies to be shipped on a commercial 
bill of lading and the Contractor will be reimbursed these transportation costs 
as direct allowable costs, the Contractor shall ensure before shipment is made 
that the commercial shipping documents are annotated with either of the following 
notations, as appropriate: 

(a) If the Government is shown as the consignor or the consignee, the annotation 
shall be: 

"Transportation is for the Environmental Protection Agency and the actual total 
transportation charges paid to the carrier(s) by the consignor or consignee are 
assignable to, and shall be reimbursed by, the Government." 

(b) If the Government is not shown as the consignor or the consignee, the 
annotation shall be: 

"Transportation is for the Environmental Protection Agency and the actual total 
transportation charges paid to the carrier(s) by the consignor or consignee shall 
be reimbursed by the Government, pursuant to cost- reimbursement Contract No 
EP-C-09-027. This may be confirmed by contacting: 

I.15 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT (FEB 2006) (FAR 52.247-67) 
(FEB 2006) 

(a) The Contractor shall submit to the address identified below, for prepayment 
audit, transportation documents on which the United States will assume frieght 
charges that were paid- 

(1) By the Contractor under a cost-reimbursement contract; and 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract 
thereunder. 

(b) Cost-reimbursement Contractors shall only submit for audit those bills of 

Page I-14 of 17 



EP-C-09-027 

lading with frieght shipment charges exceeding $100. Bills under $100 shall be 
retained on-site by the Contractor and made available for on-site audits. This 
exception only applies to freight shipment bills and is not intended to apply 
to bills and invoices for any other transportation services. 

(c) Contractors shall submit the above referenced transportation documents to-- 
U.S. Environmental Protection Agency 
Cincinnati Procurement Operations Division 
Mail Stop: NWD-001 
26 West Martin Luther King Drive 
Cincinnati, Ohio 45268 

I.16 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same 
force and effect as if they were given in full text. Upon request, the Contracting 
Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 

http://www.arnet.gov/far/  

http://www.epa.gov/oam/ptod/epaar.pdf  

I.17 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation 
( 48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition 
of "DEVIATION" after the date of the clause. 

(b) The use in this solicitation or contract of any Environmental Protection 
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by 
the addition of "DEVIATION" after the name of the regulation. 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J- LIST OF ATTACHMENTS 

J.1 	LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) 

Number 	Attachment Title 

1 	PERFORMANCE WORK STATEMENT 
2 	QUALITY ASSURANCE SURVEILLANCE PLAN 
3 	REPORTS OF WORK 
4 	GOVERNMENT FURNISHED PROPERTY 
5 	SUBCONTRACTING PLAN 
6 	DEFINITION OF MINIMUM LABOR CLASSIFICATION 
7 	INVOICE PREPARATION INSTRUCTIONS 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K- REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

K.1 Reference Statement 

The Representations, Certifications, and other Statements of Offerers completed 
by the contractor as part of the response to the RFP PR-CI-08-10214 are incorporated 
into this contract by reference. 
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ATTACHMENT 1 

PERFORMANCE WORK STATEMENT 
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PERFORMANCE WORK STATEMENT 

Research Laboratory Support for APPCD and DCMD 

Introduction 

This contract is for the primary use of the Air Pollution Prevention and Control Division (APPCD) of the National Risk 

Management Research Laboratory (NRMRL) and the Decontamination and Consequence Management Division (DCMD) of the 

National Homeland Security Research Center (NHSRC). The contract may also be used by other organizations in the EPA 

Office of Research and Development EPA Research Facility at RTP, subject to the work being within the capacity limits of the 

contract and the scope of work described in this Performance Work Statement. APPCD retains the ability to limit or deny use of 

the contract by other organizations, based on scope, capacity, or other concerns related to contract performance. 	Certain 

services, such as the consolidated shop and the specialized analytical laboratories, must be conducted under existing APPCD 

administered work assignments with funding provided by the requesting organization. 

As a part of the Office of Research and Development (ORD), APPCD's mission is to conduct research that will assist the 

Environmental Protection Agency's (EPA's) research, regulatory and enforcement organizations in developing and enforcing 

regulations. 	APPCD fulfills this mission by providing results of research studies in the areas of air pollution prevention and 

control. APPCD coordinates its research with the regulatory and enforcement organizations in order to ensure that its 

research focuses on pollution problems of current concern. 

As a part of the ORD, DCMD's mission is to conduct decontamination and consequence management research with 

emphasis on rapid and cost-effective cleanup and restoration of buildings and broad outdoor areas. 	DCMD researchers seek 

to identify and develop optimal technologies and procedures for effective and efficient decontamination while maximizing 

protection of decontamination crews, the general public, and the environment. 

1.0 	General Requirements 

The Contractor shall perform specific technical work assignments (WAs) within the general areas described in this Performance 

Work Statement (PWS). Such technical WAs shall be in support of the APPCD and DCMD. The support to be provided 

includes facility scheduling, daily on-site and off-site operations, and modification and maintenance of facilities. 

1.1 	Project Management 

The Contractor shall effectively manage, interface, coordinate and perform all tasks assigned in the WAs. The 

Contractor shall ensure thatwork proceeds efficiently, the work assignment managers (WAM)s and Project Officer are kept 

informed of progress, and that short project lead times (which may require less than one day) are met. The Contractor shall 

maintain files and records as required to document the Contractor's performance and shall provide reports as specified under 

contract attachment 2 entitled, "Reports of Work," and as specified in the WAs. The Contractor shall maintain supplies and 
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spare parts necessary for the efficient operation of all related facilities. 

1.2 	Quality Assurance and Quality Control Activities for Laboratory Operations 

The Contractor shall perform quality assurance (QA) activities consistent with EPA Order CIO 2105.0 and ANSI/ASQE4 (as per 

48 CFR 46). Specific guidance on EPA quality systems can be found in EPA/240/R-02/003 

(http://epa.gov/quality/qs-docs/overview-final.pdf)  and task specific guidance shall be followed when provided by the project 

officer (PO), work assignment manager and/or the APPCD or DCMD Quality Assurance Officer. The Contractor shall ensure 

that no measurement activity is started prior to approval of the project or task-specific quality assurance project plan (QAPP) by 

the QA Manager for APPCD or DCMD or a delegate thereof. QA and quality control (QC) activities shall include development 

of QAPPs and QA reporting for each measurement and/or data gathering project and/or task. 

Within 60 days of the contract award, the Contractor shall review any existing QAPPs covering measurement or data gathering 

projects that will be conducted during the firstyear of the contract and shall recommend in writing to the Project Officer (PO) or 

WAM any proposed modifications to the plans. Modified QAPPs shall be subject to the same approval process required for 

new QAPPs including review by the Contractor's QA staff. Identification of QA/QC requirements and the assigned QA 

category shall be indicated on specific work assignments. The Contractor's quality assurance staff shall review and document 

the review of all QAPPs before the QAPPs are submitted for EPA approval. AII Contractor employees working on the 

collection and/or use of environmental data; the design, construction, and operation of environmental technologies; or the 

development of software, models, or methods under this contract shall receive documented QA training before starting work on 

a project involving the aforementioned activities. The QA training topics shall include: The EPA Quality System, the graded 

approach to QA, and writing QAPPs. 

The Contractor shall comply with its previously approved Quality Management Plan (QMP) submitted prior to contract award. 

In conjunction with performance of the technical requirements of this contract, the Contractor shall provide QA support in the 

following technical support areas: 

(a) Document and Data Reviews - Reviews of QAPPs, QMPs, standard operating procedures (SOPs) for laboratories, test 

plans, data, final reports, and journal papers. Periodically, confidential business information (CBI) may be included in the test 

plans, data, or final reports that are to be reviewed. The Contractor shall comply with the requirements of the CBI clauses of 

the contract. 

(b) Audits or Assessments of Technical Activities - Assessments of environmental sample collection and measurement, 

environmental technology demonstrations, and analytical laboratory activities. 

(c) Technical Quality System Development and Support - Preparation of facility manuals, standard procedures for 

operating laboratories, QA Plans; review of sampling and analytical methods; preparation and evaluation of audit materials; and 

analysis of multimedia samples for assessment of inethods, procedures and comparability. 
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(d) 	Quality Studies - Provide training in quality assurance as specified in individual WAs; and conduct special studies on 

QA/QC procedures for measurement activities. 

1.3 	Health and Safety 

The Contractor shall maintain and manage an employee health and safety program to meet EPA's requirements and all Federal, 

State and local regulations. 	The program shall include medical surveillance, personnel training, environmental compliance, 

and management of Health and Safety Research Protocols for all research using hazardous materials or conducted in a 

hazardous work environment. 

1.4 	Trouble Calls 

The Contractor shall respond to ad hoc trouble calls on the facilities and Government-furnished property (GFP) or equipment it 

operates and maintains. 

1.5 	Presentations at Technical Conferences, Seminars or Symposia 

The Contractor may be required to make presentations at technical conferences, seminars, or symposia on the results 

of research the Contractor has conducted. 	The Contractor shall ensure that its representatives wear identifying badges to 

ensure they are recognized as Contractor employees. Further, the Contractor shall verbally identify itself as a contractor during 

speeches and interactions with other meeting attendees. 	The Contractor shall refer all questions regarding EPA policy and 

procedures to the Work Assignment Manager (WAM). 	The Contractor shall not respond to EPA policy and procedure 

questions. 	Travel in conjunction with providing such presentations shall be in accordance with the clause in Section H 

entitled "Approval of Contractor Travel". 

1.6 	Collaboration with Colleges, Universities and Other Outside Groups 

Because the contract effort is an integral part ofAPPCD's and DCMD's overall research program, the Contractor may be required 

to collaborate with colleges, universities, federal, state, local governments or other outside groups. 	Collaboration means 

working with other groups, neither taking direction from them nor giving them direction. Collaboration will usually be in the 

form of providing data from various experiments or providing information on how experiments are conducted or how data are 

gathered and reduced. Direction for such collaboration shall be contained in specific WAs. 

Collaboration may require that the Contractor travel to off-site locations, typically in the Research Triangle Park (RTP) 

commuting area, but on occasion to remote sites. 	Such travel shall be in accordance with the clause in Section H entitled 

"Approval of Contractor Travel". 

1.7 	Computer Services in Support ofAPPCD's and DCMD's Research Requirements 
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The Contractor shall provide information technology (IT) technical services only as required by and incidental to the contract 

engineering and analytical tasks specified in the contract. 	The limited Contractor IT tasks may include the development of 

computer programs for engineering data analysis, modification of existing scientific and technical software, and interfacing of 

new hardware for computers used by the Contractor. For each activity, the Contractor shall provide appropriate QA/QC 

procedures and documentation to ensure successful operation of the system. 

The Contractor shall provide IT technical services to APPCD and DCMD limited to the following: analysis and debugging of 

software written to interface with research equipment; analysis and troubleshooting of problems with research hardware; use of 

IT models to enable the evaluation of emissions sources; and the preparation of documentation on software or hardware to 

further APPCD and DCMD research goals. The Contractor shall provide support for the design, fabrication and modification 

of computer interfaces between monitors and/or devices. 

The software and hardware must be compatible with Agency specified computer systems and networks. The Contractor shall 

perform tasks under this contract in accordance with the policies, standards and procedures set forth in Section C, EPAAR 

1552.211-79, "Compliance with EPA Policies for Information Resources Management'. 

1.8 	Report Preparation 

The contractor shall provide report preparation services necessary to support the research being conducted. 	This work shall 

include technical editing and report production tasks such as formatting, preparation of graphics, and desk top publishing 

sufficient to meet current EPA requirements such as those specified in the "Visual and Product Standards Graphics Manual" (EPA 

Report No. EPA 600/R-07/054) dated July 2007. The contractor shall also provide technical assistance to EPA investigators in 

the preparation of journal articles, briefings, and other communications on an as-required basis. 

2.0 	Laboratory Research 

The Contractor shall evaluate the feasibility of potential control technologies and/or develop data on the fundamental 

parameters affecting the design and operation of pollution control and/or prevention devices and/or develop data to 

characterize stationary sources (indoor and outdoor) or mobile sources of air pollution. 	The contractor shall conduct 

laboratory studies to investigate technologies to be used for the decontamination or disposal of materials that are contaminated 

with surrogates of biological, chemical, radiological, or foreign animal disease agents. 	In support of this evaluation, the 

Contractor shall design, assemble, operate, maintain, repair, and modify laboratory, bench and pilot-scale experimental units. 

Based on the laboratory research described above, the Contractor shall: 

A. 	Design experiments to evaluate the feasibility of using new processes and chemicals for emission control, acquire 

fundamental data on existing processes and chemicals, and/or provide fundamental information on various pollution sources. 

The general outline and goals of the experiments will be defined in individual WAs. 
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B. Operate equipment, observe significant events that affect results, and suggest modifications to experimental designs 

and/or equipment configurations. 

C. Maintain and repair experimental equipment and ancillary devices. 	Modify as specified in WAs affect equipment 

operation or investigate additional process-specific parameters. 

D. Evaluate data acquired and prepare reports documenting the operation of the test equipment, the results obtained, 

and the quality of the results. 	The reports shall include any tables, charts, graphs, drawings, or appendices necessary to fully 

explain the experiments performed, shall clearly document the results, and shall identify and support the quality of data 

included. 

E. Provide necessary training for Contractor personnel working in APPCD and DCMD laboratories and pilot 

plants. 

3.0 	Pilot Plant Operation 

The Contractor shall operate, maintain, repair, and modify APPCD and DCMD pilot plants and full-scale equipment at 

RTP in support of APPCD's and DCMD's programs to characterize source emissions and to develop and evaluate control and 

pollution prevention technologies. 	The Contractor shall maintain, repair, and operate instrumentation and sampling 

equipment, as detailed in paragraphs 3.A through 3.G of this Section. 	The Contractor shall operate and maintain the 

Treatability Area Air Pollution Control System. 	A listing of the major experimental facilities the contractor shall operate and 

maintain includes, but is not limited to: 

Pilot-Scale Systems 

Multi-Pollutant Combustion Research Facility 

Large Indoor Air Chamber 

Dual Chamber Indoor Air Test Chamber 

Rotary Kiln Incinerator Simulator 

Package Boiler Simulator 

Scotch Marine Boiler 

Refractory Lined Tunnel Furnace 

Innovation Furnace Reactor (IFR) 

Flue Gas Cleaning System 

Light-Duty Dynamometer Testing Facility 

Heavy-Duty DynamometerTesting Facility 

Diesel EmissionsAerosol Laboratory 

Bench Scale Experimental Systems 
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Entrained Flow Reactor 

Various Furnaces 

Laboratories 

Microbiology Support Laboratory 

Metrology Laboratory 

Decontamination Laboratory 

Fine Particulate Matter Laboratory 

Animal Inhalation Laboratory 

The Contractor shall: 

A. Operate, maintain, repair, and modify APPCD's and DCMD's bench and pilot scale research systems; and mobile 

laboratory test equipment; and heavy duty truck in a manner that ensures the collection of timely, accurate, and reliable data. 

This task also includes both the Heavy and Light Duty Dynamometer Facilities. 

B. Operate APPCD's and DCMD's bench-, pilot-, and full-scale installations on specified schedules up to and including 

continuous operation, exclusive of maintenance, repair, start-up and shutdown times. 	The majority of operations will be on 

an 8-hour per day schedule. Approximately 5% of the hours planned for this area will be required for continuous 24-hour 

operation. 

C. Ensure adherence to specified run conditions and maintenance of proper controls and tolerances with respect to feed 

rates, recirculation rates, bleed rates, flue gas flow and composition, temperatures, pressures, and other parameters as specified 

in work assignments. 

D. Maintain and repair pumps, fans, controllers, and other associated equipment, as needed. 

E. Develop test plans to meet research objectives, review execution of such plans, evaluate data, and report results. 

F. Configure bench and 	pilot scale research systems and install test equipment for experimental testing as required by 

research objectives. 

G. Provide emergency alarm call support on any APPCD facility for which it is responsible. 

4.0 	Process Sampling and Monitoring 

The Contractor shall perform technical sampling and process monitoring services. 	The Contractor shall characterize the 

emissions from laboratory, pilot, and full-scale processes at APPCD's and DCMD's on-site research facilities and from field 

locations. 	Process emissions sampling and monitoring shall include the use and maintenance of manual sampling equipment, 
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continuous emission monitoring systems (CEMS) and instrumented mobile vehicles. The Contractor shall prepare sampling 

trains and sampling substrates including chemical reagents, XAD-2, Tenax sorbents, fiberglass, Teflon-coated fiberglass, and 

carbon filters. 

The Contractor shall collect samples of process feed materials, internal process streams, process discharges, and 

fugitive sources, as necessary. 	Samples may be solids, liquids or gases. 	Samples shall be collected, handled, and stored 

using procedures that ensure sample integrity prior to analysis. 	For situations in which adequate procedures and/or 

equipment do not exist, the Contractor shall modify procedures and/or sampling equipment as required. 

5.0 	Analytical Chemistry 

The Contractor shall prepare and analyze various gas, liquid and solid samples from the various processes and systems 

previously described. Where possible, analyses shall be performed following standardized, accepted methods (e.g., EPA 

SW-846, ASTM, etc.). 	However, unique samples requiring special preparation techniques and/or analytical procedures will be 

required. 	Methods development may be required for analysis of samples of this nature. The contractor shall operate and 

maintain various analytical laboratories, including instrumentation and chemical waste management. 	The Contractor shall 

operate and maintain the dioxin, organics (E-wing, 3rd floor), and inorganic (D-wing, 4 ,h floor), laboratories. 	In addition, the 

contractor shall maintain the receptor modeling source signature laboratory (E-wing, 5th floor), the mobile source support 

laboratory (E-wing, 2" d  floor) and a weighing room in the High Bay. The Contractor shall incorporate a sample custody system 

to record and track samples received and the analyses performed. 	The contractor shall also track analytical operational costs 

so that the cost of each analysis can be determined. 

5.1 	Sample Preparation 

The Contractor shall perform various sample preparation treatments in order to prepare the sample for analysis including 

solvent extraction, dilution, filtration, concentration, digestion, solvent exchange, solvent partitioning, sonication, or 

supercritical fluid extraction. 

5.2. 	Inorganic Analysis 

The Contractor shall provide technical support for trace level element and anion analysis of solid, liquid and gas 

samples using instrumental and manual techniques . 	Inorganic target analytes include, but are not limited to, metals such as 

arsenic (As), selenium (Se) and mercury (Hg), and anions such as, sulfate (SO4 -2), nitrate (N0V), chloride (CI -1 ), and fluoride 

(F -1 ). 	Representative instrumentation inlcudes microwave digestion, ion chromatographs, cold vapor atomic absorption, 

inductively coupled argon plasma atomic emission spectrometry, and x-ray fluorescence analyzers. 

5.3 	OrganicAnalysis 

The Contractor shall provide technical support for trace level organic analysis of solid, liquid and gas samples using 
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instrumental and manual techniques. 	Organic target analytes include but not limited to, volatile, semivolatile and nonvolatile 

aromatic and aliphatic hydrocarbons, nitrogen- and sulfur-containing organics, halogenated organics, and dioxins. 

Representative instrumentation includes soxhlet extractors, automated sample chromatography sample prep systems, gas 

chromatograph with low resolution mass spectrometer (GC/LRMS) , gas chromatograph with high resolution mass 

spectrometer (GC/HRMS), and gas chromatographs with other specialized detectors. 

5.4 	Physical Analysis 

The Contractor shall provide technical support for the physical characterization of solids, liquids, and gases and the 

characterization of sorbents for vapor and liquid density, viscosity, thermal conductivity, vapor pressure versus temperature, 

boiling point elevation, flammability, minimum ignition energy, miscibility, materials compatibility, tensile properties, 

flammability limits, flash points, ignition energies, corrosion, heat of vaporization, diffusivity, packing density, packing void 

fraction, hardness, 	particle size distribution, pore size distribution, BET surface area, x-ray diffraction (XRD) peak profile 

analysis, x-ray fluorescence, scanning electron microscopy, laser ablation techniques, solid material bulk density, absorption 

isotherms and hydraulic conductivity of porous material, and pore volume. 

6.0 	Instrumentation and Electronics 

The Contractor shall provide support for the development, modification, fabrication, calibration, repair, design and 

maintenance ofAPPCD and DCMD instrumentation and electronics, as described below: 

A. Electronics Equipment - The Contractor shall provide technical support for operating electronic instrumentation, 

calibration, and machine shops in support of laboratory, bench, pilot, sampling and analytical projects. 

B. Process Instrumentation - Provide technical support for process instrumentation, including maintenance, calibration, 

repair, modification, fabrication, and design of instruments and equipment; fabrication of computer interfaces between 

monitoring equipment, gas generation equipment, and computer equipment; and on-line process monitoring and/or control. 

C. Laboratory Instruments and Computer Interfaces -The Contractor shall evaluate repairs and/or modifications needed 

and recommend the most effective means of implementation, i.e., on-site versus return to manufacturer. 

D. Sampling Equipment - The Contractor shall maintain all sampling apparatus and instrumentation for use in-house and 

in field locations. 

E. Design and Fabrication of Instruments - Machine and Fabrication Shop services. Working from engineering 

drawings and sketches, the Contractor shall provide support to fabricate prototype devices to support ongoing projects. 	Upon 

request, these services shall also be available to NERL and NHEERL. 

7.0 	Off-Site Research 
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The Contractor shall provide off-site technical support, including, but not limited to the following: 	development of diesel 

emission factors; development of emission factors for automobiles; 	studies of emission sources and particulate matter 

emitted from vehicles, generator sets, and aircrafts; development of field tests for optical equipment; characterization of indoor 

air sources and remediation approaches; residential wood combustion studies; ventilation and air cleaning research; 

decontamination and disposal research, including research and demonstration of techniques for the decontamination and 

disposal of materials contaminated with surrogates of chemical, biological, radiological and foreign animal disease (FAD) agents; 

studies of the relationship between indoor and outdoor fine particles; studies of Fourier-Transform Infrared Spectroscopy (FTIR) 

and other remote sensing techniques for the determination of area source emissions; studies of emissions and outdoor 

burning operations; studies of emerging air pollutant measurement methods; studies of emerging air pollutant measurement 

methods; evaluations of biomass fuel combustion and the open burning of biomass; studies of process and fugitive gas 

emissions; studies of emission sources using laser-based technology; 	studies of technologies developed for reduction of 

emission of global-warming greenhouse gases; studies of plant/soil trace gases; and studies of environmentally acceptable 

disposal of contaminated plant and animal matter. 
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QUALITYASSURANCE SURVEILLANCE PLAN 

Research Laboratory Support for APPCD and DCMD 

PWS Section # 

Performance Requirement 

Measurable Performance 

Standard 

Acceptable Quality Level Non-Compliance 

Disincentive 

ask Areas 2 For every work assignment (WA) and Services and deliverables Unless otherwise modified, Unsatisfactory performance 

through 7 written technical direction (TD) shall be in accordance with a deliverable that is received shall be documented 

establishing a firm, specific delivery schedules stated in the Work 10 days past the due date under the category of 

date for the generation of a final Assignments and written will be considered timeliness in the NIH 

product, the contractor shall deliver technical direction. unsatisfactory performance. Performance Evaluation 

such product to the WorkAssignment No more than 5%of the System if the acceptable 

Manager (WAM) by the specified deliverables may be late quality level is not met. 

delivery date. during a contract option 

period. 

ask Areas 2 Perform document & product review, EPA WAM verifies that EPA WAM shall review all Unsatisfactory performance 

through 7 research product documents, and report is factually complete, deliverables, and shall notify shall be documented 

prepare a final report in accordance grammatically correct (uses the contractor when the under the category of quality 

ith the WA requirements and written correct punctuation, syntax, deliverables are not of service in the NIH 

technical direction. and format) and fully considered factually Performance Evaluation 

compliant with the technical complete, grammatically System if the acceptable 

direction (TD) or WA. 	EPA correct and/or fully quality level is not met. 

WAM 	verifies contractor compliant. 	No more than 

as responsive to comments 5%of the final reports may 

on draft report. 	Report is be unacceptable 	during a 

delivered electronically contract option period. 

and/or in hard copy as 

specified in thework 

assignment and/orwritten 

technical direction. 
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PWS Section # Measurable Performance Acceptable Quality Level Non-Compliance 

Performance Requirement Standard Disincentive 

Entire Contract Work Assignments 	completed in Total Cost at period end, No more than 10% of Unsatisfactory 

a cost effective manner. as reported in the work assignments performance shall be 

monthly report does not exceed approved documented under the 

exceed the approved amounts. category of cost in the NIH 

budgeted amount of the Performance Evaluation 

WA. System if the acceptable 

quality level is not met. 
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REPORTS OF WORK 

The work shall be divided into Work Assignments, each of which will require a Work Plan. Additionally, monthly progress 

reports and monthly financial management reports are required. 	Informal bi-weekly expenditure reports and special reports 

may be required for selected work assignments. 	Reports submitted under this contract shall reference the contract number, 

the work assignment number and the Environmental Protection Agency (EPA) as the sponsoring agency. 

MONTHLY PROGRESS REPORT 

(a) The Contractor shall furnish 3 copies of the combined monthly technical and financial 

progress report stating the progress made, including the percentage of the project completed, and 

a description of the work accomplished to support the cost. If the work is ordered using work assignments or delivery orders, 

include the estimated percentage of task completed during the reporting period for each work assignment or delivery order. 

(b) Specific discussions shall include difficulties encountered and remedial action taken during the reporting period, and 

anticipated activity with a schedule of deliverables for the subsequent reporting period. 

(c) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization, noted with the 

corresponding work assignment, such as subcontractor consents, overtime approvals, and work plan approvals. 

(d) The report shall specify financial status at the contract level as follows: 

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: 	the amount obligated, amount originally 

invoiced, amount paid, amount suspended, amount disallowed, and remaining approved amount. The remaining approved 

amount is defined as the total obligated amount, less the total amount originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct labor hours (by EPA contract labor category), and 

the total loaded direct labor costs. 

(iii) For the cumulative contract period display: 	the negotiated and expended direct labor hours (by EPA labor 

category) and the total loaded direct labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period. 

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining amounts for the following 

categories: 	Direct labor hours, total estimated cost, award fee pool (if applicable), subcontracts by individual subcontractor, 

travel, program management, and Other Direct Costs (ODCs). 

(5) Unbilled allowable costs. 	Display the total costs incurred but unbilled for the current reporting period and 

cumulative for the contract. 

(6) Average total cost per labor hour. 	For the current contract period, compare the actual total cost per hour to date with 
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the average total cost per hour of the approved work plans. 

(e) The report shall specify financial status at the work assignment or delivery order level as follows: 

(1) For the current period, display the amount claimed. 

(2) Forthe cumulative period display: amountshown on workplan, or latestwork assign ment/del ivery order 

amendment amount (whichever is later); amount currently claimed; amount paid; amount suspended; amount disallowed; and 

remaining approved amount. The remaining approved amount is defined as: the workplan amount or latest work 

assignment or delivery order amount (whichever is later), less total amounts originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the number of hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct labor hours (by EPA contract labor hour category) 

and the total loaded direct labor costs. 

(iii) For the cumulative reporting period and cumulative contract period display: 	the negotiated and expended 

direct labor hours (by EPA contract labor hour category) and the total loaded direct labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period. 

(v) Display the estimates of remaining direct labor hours and costs required to complete the work assignment or 

delivery order. 

(4) Unbilled allowable costs. 	Display the total costs incurred but unbilled for the current reporting period and 

cumulative for the work assignment. 

(5) Average total cost per labor hour. 	For the current contract period, compare the actual total cost per hour to date 

with the average total cost per hour of the approved workplans. 

(6) A list of deliverables for each work assignment or delivery order during the reporting period. 

(f) This submission does not change the notification requirements of the "Limitation of Cost' or "Limitation of Funds" clauses 

requiring separate written notice to the Contracting Officer. 

(g) The reports shall be submitted to the following addressees on or before the 20th of each month following the first complete 

reporting period ofthe contract. 	See EPAAR 1552.232-70, Submission of Invoices, paragraph (f1), for details on the timing of 

submittals. 	Distribute reports as follows: 

No. of Copies: 	 Addressee: 

Project Officer 

Contracting Officer 
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Decal Description Manufacturer Model No. Serial No. Cost 
9560 Large Tool Box Stanley $1,500 
9561 Large Tool Box Stanley $1,500 

9562 Large Tool Box Stanley $1,500 

10703 BURNER, VARIABLE SWIRL, 
ACUREX PROJ #7 

ACUREX FABRICATED NONE NONE $1 5 500 

32386 BALANCE, 	PAN, 180G CAP, 
2-DOORS 

Mettler H15 263502 $1 5 000 

80944 Top Load balance Mettler P-160 $1 5 004 

83585 Blower Motor New York blower $2 5 837 
84011 Electric Lift Lincoln Electric LIF7113 $1 5 965 
100688 PIPE THREADER RIGID 535 348316 $832 

102345 Dyno Bedplate $6 5 500 

102573 Lift Jack and Charger Exide NOP06-1-800 $1 5 600 
102720 Tractor lifting truck Moto MT-V-SP $5 5 025 

152615 ILarge Tool Box Stanley $1 5 500 

152616 Large Tool Box Stanley $1 5 500 

152617 Large Tool Box Stanley $1 5 500 

152618 Large Tool Box Stanley $1 5 500 

154421 METER BOX, PARTICULATE 
SOURCE SAMPLING 

NUTECH CORPORATION 201-100 $2 5 500 

154422 METER BOX, PARTICULATE 
SOURCE SAMPLING 

NUTECH CORPORATION 201-100 0478 $2 5 500 

174228 CONTROL CONSOLE, DICHOT 
SAMPLER 

SIERRA INSTRUMENTS 244E 573 $3 5 133 

177015 GENERATOR, 4.0 KW, GASOLINEONAN UNKNOWN H80051577E $1 5 382 
179912 IDynomometer HORIBA INSTRUMENTS CED-800 $180 5 870 
195721 IBALANCE, TOP LOADING, 

(COLOR YELLOW) 
Sartorius 1212MP 3207023 $1 5 166 

333141 Dyno Refrigeration system HORIBA INSTRUMENTS $149 5 832 
333299 MONITOR, CO, WALL MOUNTED TOXGARD C UNKNOWN $500 
333355 Mass Flow Controller Matheson $1 5 642 

333356 Mass Flow Controller Moore $1 5 642 

448921 iMarble weighing table $1 5 500 

450037 SYRINGE PUMP SAGE INSTRUMENTS 220 UNKNOWN $1 5 000 
482664 CABINET, STORAGE, METAL, 

2-DOOR 
FED SUPPLY NONE NONE $150 

482665 CABINET, STORAGE, METAL, 
2-DOOR 

FED SUPPLY NONE NONE $150 

491151 CABINET, STORAGE, METAL, 
2-DOOR 

FED SUPPLY NONE NONE $150 

491157 File Cabinet Jebco $1 5 200 

491186 File Cabinet Jebco $350 

491187 File Cabinet Jebco $350 

492674 Sampler filter pack 1 	$5 5 387 
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Decal Description Manufacturer Model No. Serial No. Cost 
493020 INCUBATOR, REACH-IN FORMA SCIENTIFIC 3918 3990063 $5,584 
493023 MASS FLOW CONTROLLER, 20 

SLPM 
Tylan FC-261 AC406022 $850 

663436 FURNACE, SPLITTUBE THERMCRAFT 114.24-3ZH 88644 $1,550 
663437 CONTROLLER, FURNACE THERMCRAFT 3D1-30-120 88562 $1,985 
663983 RECORDER, MRL, 8 CHANNEL ESTERLINE ANGUS MRL868 88110036 $3,823 
664155 AIR SUPPLY, ZERO W/ PUMP TECO 111 111-24093-2 

13 
$2,385 

665337 Laser printer HEWLETT PACKARD Laserjet 2 $2,650 
666222 AIR DRYER, REFRIGERATED, 

COMPRESSED AIR 
HANKISON 801055 0302A-15-89 

05-012 
$1,256 

666229 Toolbox $472 

666230 WET TEST METER PRECISION 63111 14AX-8 $2,700 
666243 GAS CHROMATOGRAPH W/FID SHIMADZU SCIENTIFIC 

INSTRUMENTS 
GC-8A 54479YS $4,490 

666258 GAS CHROMATOGRAPH W/ ECD 
& FID DETECTORS 

HEWLETT PACKARD 5890A 2980A21225 $15,714 

666280 SMOKE SAMPLER, METHOD 5G Apex Instruments 5-G 5G5S $3,833 
666288 PLATFORM, FOR SCALES, W/O 

READOUT 
TOLEDO SCALE CO 2185 2408061-2V 

P 
$1,732 

666289 READOUT, LED DIGITAL, FOR 
PLATFORM SCALES 

TOLEDO SCALE CO 8142 4239167-4U 
R 

$1,419 

666816 Dyno Controller HORIBA INSTRUMENTS CDR900 $30,461 
666817 Computer HP Vectra E1430A $2,800 

667118 Gas calibrator Thermo Electron 146 $7,843 
721772 SCALE, ELECTRONIC, TOP 

LOADING 
METTLER PM-30 K-21872 $1,456 

721895 SCALE, PORTABLE - 20,000 GM 
CAPACITY 

A& D MANUFACTURING EP-20KA 2804190 $1,450 

722388 Nox Analyzer Thermo Electron $8,361 
722392 AIR DRYER, REFRIGERATED, 

COMPRESSED AIR 
HANKISON 801055 03028-15-90 

10-46N 
$1,025 

806038 GAS CHROMATOGRAPH, FID, 
LIGHT HYDROCARBON 

HEWLETT PACKARD 5890 19235B $2,958 

806054 CONSTANT TEMP BATH BLUE M MR3240C-1 M2349 $3,000 
806502 IBM Computer $4,500 

806616 VEHICLE, TRAILER,TWO-HORSE 
W/SP TIRE; LIC#:EPA-169 

GORE TRAILER 
MANUFACTURING INC. 

1 G9HP1026 
HW014178 

$3,503 

806668 Temp Controller HAP van $1,980 

807042 03 analyzer Thermo Electron 49 $5,187 
807534 Dual axle trailer Fruehauf C6HEY2 $5,000 

807535 IDyno Waterbreak Clayton CTE-50 $10,900 

807780 DATA ACQUISITION SYSTEM, 
ANALOG 

LEADING EDGE DC-2011 D2F 
610669396 

$2,290 

808523 OVEN, DRYING THERMOLYNE OV35845 39100290 $1,833 
808861 S02 analyzer Thermo Electron $8,320 
808862 S02 analyzer IThermo Electron 1 $8,320 
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810353 IFreezer Labline 355210 $1,636 
810363 Balance Sartorius $7,997 
810364 Gas divider SCOTT SPECIALTY 

GASES 
SGD710 $4,953 

810367 Freezer Fisher 425F $1,495 
810368 Gas Chromatograph HEWLETT PACKARD 5890A $12,007 
812087 DESORBER, 14 TUBE NUTECH CORPORATION 8513 8513-108 $2,275 
813049 MANIFOLD, OXYGEN CYLINDER ACCU-TROL LC-HP-9-2-2 5553 $1,483 
813524 CENTRIFUGE, TABLETOP, 

DAMON 3000 RPM 
INTERNATIONAL 
EQUIPMENT CO 

2355 235516116 $1,355 

911056 BALANCE, TOP LOADING, 
ELECTRONIC 

A& D MANUFACTURING FP6000 50013 $1,832 

911476 Thermal impulse bag maker Aline HD48 $5,605 
911484 Integrator HEWLETT PACKARD 3396 $2,336 
911485 Integrator HEWLETT PACKARD $2,336 
911486 Gas Chromatograph HEWLETT PACKARD 5890 $17,881 
911487 Gas Chromatograph HEWLETT PACKARD $17,881 
911509 Hydrocarbon Analyzer HORIBA INSTRUMENTS HTHC 

F1 A-236-1 
$20,613 

911694 Drivers aid HORIBA INSTRUMENTS SADA-2040 $12,693 
911710 CO Analyzer HORIBA INSTRUMENTS A1A-210-8 $5,100 
911711 CO2 Analyzer HORIBA INSTRUMENTS A1A-210-3 $5,999 
918226 IGC Antek 3041 $8,000 
918499 COMMUNICATOR 

PROGRAMMER 
ROSEMOUNT 
ANALYTICAL 

INC.ADQ/IPN 
U 

38631 $9,500 

919217 ANALYZE R/MON ITOR, MULTI 
GAS W/ OPTICAL FILTER 

BRUEL & KJAER 
INSTRUMENTS, INC. 

1302 1629612 $24,036 

919354 MULTIPORT SAMPLER & DOSER BRUEL & KJAER 
INSTRUMENTS, INC. 

1303A 1540799 $33,113 

919392 Analysis bench HORIBA INSTRUMENTS $193,456 
919867 GAS ANALYZER SIEMENS 7MB1123-2D' 

*3-2AA1 
C4-193 $7,300 

919882 ANALYZER, AUTOMOTIVE 
EMISSION 

HORIBA INSTRUMENTS MEXA-554GE GE50303 $5,468 

922346 GAS ANALYZER SIEMENS 7MB1123-5'C 
13-2AA1 

C7-266 $5,418 

922989 FTIR, FOURIER TRANSFORM 
INFRARED SPECTROMETER 
SYS 

NICOLET INSTRUMENT 
CORPORATION 

MAGNA 550 ACJ-9300373 $41,756 

923816 FLOW SENSOR & FLOW 
TRANSMITTER 

MICROMOTION ADQ/IPNU 26424-13996 
3 

$4,100 

927111 GENERATOR, ELECTRIC, 9KW, 
GASOLINE 

NORTHERN PRO UNKNOWN QC24-2 $1,850 

927520 Integrator HEWLETT PACKARD 3396B $2,120 
927521 GC HEWLETT PACKARD 5890A 3336850591 $13,977 
927525 BATH, ULTRA-LOW TEMP, 

-80/-100C W/CIRC & TEMCNTRL 
FTS SYSTEMS MC880A3 MC 0889302 $6,645 

927536 RECOVERY/RECYCLE UNIT, 
REFRIGERANT 

GRAVES 2070 9306882 $1,864 

927587 IBALANCE, TOP LOADING ISartorius ILC62005 130905809 $2,876 
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927977 CHROMATOGRAPH/MASS VARIAN 3400 0850184120 $71,663 IGAS 
SPECTROMETER 

928326 VEHICLE, TRAILER, 45', DRY GREAT DANE 1994 731-TRLA $32,088 
CARGO, W/REFRIG UNIT 

928752 Computer Mitsuba 486-33 $2,500 
928756 computer RTOS 486-33 $2,500 
928757 Computer Mitsuba 486-33 $2,500 
932003 JANALYZER, MERCURY BUCK SCIENTIFIC, INC. 400A 20 $3,111 
932011 WELDING MACHINE W/ MILLER SHOPMASTE KA813132 $2,791 

ACCESSORIES R 300 
932024 BATH, REFRIGERATED W/ CARON PRODUCTS 2085 2139-01 $1,735 

TEMP.CONTROL 
932057 RECIRCULATOR, NESLAB INSTURMENTS, CFT-75D 92MML47300 $2,904 

REGRIGERATED COOLFLOW INC. -4 
932059 OVEN, MECHANICAL DIGITAL THELCO / PRECISION 130-DM 9303-006 $2,021 

SCIENTIFIC 
932060 PLATFORM FOR SCALES, W/O TOLEDO SCALE CO 2185 2350810 $1,732 

READOUT 
932062 ANNUBAR, FLOW METER, ALLAN T. SHEPHERD DCR-25 279737.1.1 $2,063 

STACK GAS, DIETERICH 
STANDARD 

932063 OSCILLOSCOPE, DIGITAL NICOLET INSTRUMENT PRO 50 IRL9200199 $17,457 
2-CHANNEL W/ SOFTWARE CORPORATION 

932064 AIR TRANE TCD490C300 H16143939D $7,065 
CONDITIONER,7.5TON,W/ECON AA 
OMIZER & BAROM RELIEF 

932068 COMPUTER SYSTEM IBM AT ATN3913351 $7,291 
70 

932072 WEATHER STATION W/ VAISALA, INC MILOS 500 664809 $13,287 
ACCESSORIES 

932075 PALLET JACK, ELECTRIC, 4500 MULTITON WPT45 0307641349 $4,120 
LB. CAP; BATT CHRGER; 

932082 ANALYZER, NO & CO2 SIEMENS 7MB1123-31AE0-814 $9,438 
A1 

932087 SAMPLE CONDITIONER, HOT PERMA PURE PD-100 X-426683 $2,287 
BOX AND PERMA PURE DRYER (DRYER) 

932089 UNINTERRUPTIBLE POWER BEHLMAN HBL1500 01846 $2,995 
SOURCE (UPS), 19", 1500W 

932090 DATA ACQUISITION SYSTEM INDUSTRIAL COMPUTER 7508-33H 1975000001 $3,544 
SERVICE 

932091 TRANSDUCER, TEMP PAROSCIENTIFIC INC 2500A-101 60068 $3,021 
COMPENSATED, SS TUBING 

932092 READOUT, PRESSURE PAROSCIENTIFIC INC 730 372 $1,194 
TRANSDUCER, INTELLIGENT 

932095 ELECTRON CAPTURE HEWLETT PACKARD L6212 2413A00572 $2,957 
DETECTOR / 806038 

932097 PERSONAL COMPUTER Toshiba 4700CT/320 10437572A $4,539 
932133 COMPUTER, DESKTOP, TRI MET COMPUTERS NONE TMC001842 $1,455 

UPRIGHT CASE 
932134 PLASMA CUTTING SYSTEM THERMAL DYNAMICS PAK5XR 1-80901A1832 $2,570 

01B 
932138 IPUMP, 7 GPM, DRUM. AIR IFINISH THOMPSON INC IPFS48CE 77800F97 $1,162 
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POWERED, 4 FT LONG INTAKE 
932140 WELDER, ELECTRIC, AC/DC MILLER SHOPMASTE 

R 300 
KC266740 $1,376 

932141 PAINT SPRAY SYSTEM,TURBINE CROIX CX-10 2-26547 $1,000 
932147 PERSONAL COMPUTER, 

LAPTOP 
CAF 386 SX 14593878 $1,000 

932148 MASS FLOW CONTROL BOX, 
4-CHANNEL 

Tylan NONE NONE $2,000 

932151 PUMP, HI TEMP, METAL 
BELLOWS 

SENIOR FLEXONICS MB 158 HT 9185 $2,170 

932152 COMPUTER ON HPLC TMC UNKNOWN 002920 $5,721 
932154 PRINTER, LASERJET HEWLETT PACKARD 6P USCD077482 $706 
932156 PROBE, RH & TEMP, W/METER & 

PWR SPPLY 
VAISALA, INC HMP234 N4240001 $2,196 

932162 DATA ACQUISITION SYSTEM KEITHLEY INSTR DAS 1602 999/M 
5003692 

$3,942 

932163 CONTROL PANEL, 	U. L. FOR HI 
TEMP CHAMBER 

CAROTEK, INC CUSTOM 40-9903-7407 $4,000 

932164 HEAT CHAMBER BOX FOR 
HI-TEMP CHAMBER 

NATIONAL METAL FAB CUSTOM NONE $3,000 

933310 Vehicle pusher Nustar $2,777 
933311 Vehicle pusher Nustar $2,777 
933312 METHOD SAMPLING SYSTEM, 

(M25/VOC) 
NUTECH CORPORATION 2504 9019 $4,956 

933343 DATAACQUISITION 
MONITORING SYSTEM 

CONSULTUS INC 383-33 UNKNOWN $1,936 

933345 BALANCE, ANALYTICAL DENVER INSTRUMENTS A-250 B030892 $2,850 
933427 AIR DRYER, REFRIGERATED, 

COMPRESSED AIR 
HANKISON 801055 0302A-15-910 

5-17N 
$1,209 

933465 MECHANICAL CONVECTION 
OVEN 

THERMOLYNE OV47415 47491015279 
8 

$1,850 

933485 RECORDER, LOGGER, 
MULTIPOINT, STRIP CHART 

ESTERLINE ANGUS MRL 244 912300003 $4,405 

933553 CALIBRATOR, THERMOCOUPLE OMEGA ENGINEERING CL511 06-0636 $2,019 
933570 ANALYZER, OXYGEN ROSEMOUNT 

ANALYTICAL 
755 2002747 $4,600 

933894 IBALANCE, ANALYTICAL, 250 GM, 
W/WEIGHT SET 

DENVER INSTRUMENTS 250G B031851 $2,445 

958028 ANALYZER, OXYGEN HORIBA INSTRUMENTS MPA-220 570762112 $8,865 
958030 ANALYZER, CARBON DIOXIDE HORIBA INSTRUMENTS AIA-210 57071603 $5,400 
958032 ANALYZER, NO, NOx HORIBA INSTRUMENTS CLA-220 570497073 $14,112 
958033 ANALYZER, THC HORIBA INSTRUMENTS FIA-236 8512710101 $21,825 
958034 ANALYZER, CO HORIBA INSTRUMENTS AIA-210 570497172 $8,865 
958063 IGLOBAL POSITIONING SYSTEM 

(GPS) 
GARMIN 100AVD 92613027 $1,625 

958085 Portable Scales Gec MD-500A $4,660 
958086 Portable Scales Gec MD-500A $4,660 
958087 Portable Scales Gec MD-500A $4,660 
958088 Portable Scales Gec MD-500A $4,660 
958869 UPS UNINTERRUPTIBLE POWER BEHLMAN HBL-1500 02185 1 	$2,995 
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SOURCE, RACKMOUNT, 1500W 
969114 SCANNING 	MOBILITY 

PARTICLE SIZER, ANALYZER 
TSI 3071A 543 $92,500 

969210 Nox Analyzer HORIBA INSTRUMENTS CLa220 $14,996 
969211 Analyzer HORIBA INSTRUMENTS FIA220 $10,640 
969255 Fifth Wheel assembly Labco $10,885 
969259 Aerodynamic Particle Sizer $87,500 
969313 VEHICLE, ROAD TRACTOR, 

1990, DIESEL 
KENWORTH -800 1XKDDR9X5L 

J555796 
$28,232 

969363 Computer Toshiba 650CT 1728118 $5,000 
969426 CO Analyzer HORIBA INSTRUMENTS $13,661 
969493 IDynomometer Midwest 758 $24,000 
969626 GENERATOR, ELECTRIC, 

DIESEL POWERED 
HONDA EB120D 1061GM $9,084 

969630 Throttle controller Dyne Systems DTC-1 $10,000 
969631 IV controller Dyne Systems Dyn-LOC $20,000 
971229 System Controller SHIMADZU SCIENTIFIC 

INSTRUMENTS 
SCL10A $8,000 

971239 Zero Air Generator Whatman $5,714 
971244 Dyne-Loc 4 Dyne Systems $8,000 
971261 HPLc System SHIMADZU SCIENTIFIC 

INSTRUMENTS 
LC10 $8,000 

971407 Dynomometer $10,000 
971498 Torquemeter Himmelstein $8,141 
971515 WEATHER STATION, WIND 

SPEED/DIRECTION, 
CLIMATRONICS 101 990-62 167 $2,850 

971712 DLS Sensor $12,727 
974065 Ambient Sampler Graseby Anderson PS-1 $2,490 
974995 AC/DC Converter Exceltech $3,262 
974998 Multigas Monitor BRUEL & KJAER 

INSTRUMENTS, INC. 
$23,367 

999298 Notebook Toshiba PAl241 U $2,679 
999665 WIND TUNNEL, LAB MODEL THERMO SYSTEMS INC 

(TSI) 
8390 247 $12,950 

A000045 ROUTER, D-HANDLE, BASE & 
EDGE GUIDE 

PORTER CABLE 6911 143070 $155 

A000046 CONTROLLER, TEMPERATURE OMEGA ENGINEERING CN352-KF5 NONE $109 
A000047 CONTROLLER, TEMPERATURE OMEGA ENGINEERING CN352-KF5 NONE $109 
A000197 TROLLEY, 4000 LBS, 4-WHEELS SAGINAW PRODUCTS 

CORP 
7929 NONE $151 

A000276 BALANCE, ELECTRONIC ARLYN SCALE CO 600L 8179 $500 
A000280 LEVEL, ELECTRONIC, 24" SMART TOOL NONE NONE $112 
A000285 REFRIGERATOR/FREEZER,18'O 

VER/UNDER,HOUSEHOLD,FOOD 
AMANA TQ18R2W 9308180653 $500 

A000299 CABINET, CYLINDER STORAGE, 
70 X 32 1/2 X 39 

UNKNOWN (DOZIER) S-747 KD NONE $529 

A000347 CHARGER, BATTERY, SOLAR 
POWERED, 22 WATT 

UNISOLAR MBC-525 525-013209 $285 

A000348 IMULTIMETER IFLUKE 18060A DMM 16670067 $459 
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A000353 IDESICCATING CABINET BRINKMAN NONE NONE $400 
A000354 DESICCATING CABINET BRINKMAN NONE NONE $400 
A000358 FREEZER, HOUSEHOLD, CHEST 

TYPE, 8 FT 
WHITE-WESTINGHOUSE FC105LTW3 WBZZ009762 $250 

A000362 CALIBRATOR, MILLIVOLT NASSAU INSTRUMENT 
CO 

2000 NONE $50 

A000363 SURFACE TEM PROBE & METER OMEGA ENGINEERING XT-250F 50-81128262 
7 

$50 

A000364 TABLE, WEIGHING, MARBLE UNKNOWN NONE NONE $300 
A000366 VALVE, GAS REGULATOR SCOTT SPECIALTY 

GASES 
11 B NONE $150 

A000369 VALVE, GAS REGULATOR SCOTT SPECIALTY 
GASES 

NONE NONE $150 

A000371 IVALVE, GAS REGULATOR FISHER SCIENTIFIC NONE NONE $150 
A000373 DESICCATING CABINET, 

BENCHTOP 
BOEKEL NONE NONE $100 

A000374 CABINET, FISHER SCIENTIFIC NONE NONE $100 IDESICCATING 
BENCHTOP 

A000375 DESICCATING CABINET, SANDPLATEC DRYKEEPER NONE $150 
BENCHTOP 

A000376 DESICCATING CABINET, SANDPLATEC DRYKEEPER NONE $150 
BENCHTOP 

A000377 DESICCATING CABINET, NIKKO NONE NONE $150 
BENCHTOP 

A000378 DILUTION SAMPLING SYSTEM; VARIOUS PROTOTYPE NONE $5,000 
SEE COMMENTS 

A000379 CONTAINER, SHIPPING, UNKNOWN NONE NONE $50 
PLASTIC,30X30X30 

A000380 STOVE, WOODBURNING, R&D ALADDIN QUADRAFIR NONE $800 
E 

A000381 METER, WOOD MOISTURE DELMHORST INST CO RDX-1 1212 $500 
A000382 METER, WOOD MOPISTURE DELMHORST INST CO RC-1 C 14807 $500 
A000386 WEIGHT SET, CALIBRATING, TROEMNER CLASS S NONE $500 

CLASS S 
A000388 STOVE, WOODBURNING, R&D ALADDIN QUADRAFIR NONE $800 

E 
A000390 STOVE, WOODBURNING, R&D ALADDIN QUADRAFIR NONE $800 

E 
A000391 CONVERTER, VGA to TV AVERKEY J4EVKEY 9307253 $249 

A000393 Flow Switch $136 

A000395 SENSOR, HUMIDITY HY-CAL CT829-A 913540 $500 

A000396 COMPANION VGA, & CABLE CYBEX CPV-A NONE $338 
VIDEO GRAPHICS ARRAY 

A000397 COMPANION VGA, & CABLE CYBEX CPV-A NONE $338 
VIDEO GRAPHICS ARRAY 

A000401 VCR, RECORDER, VIDEO JVC HRJ433U TBD $170 
CASSETTE, W/2 YR EXT SVC 
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A000404 12 INCH,50 TUBE, PERMA PURE P0625-12PP NONE $390 IDRYER, 
EXHAUST SAMPLE (BELOW NOx 

A000405 ACCELEROMETER, JEWELL NONE 2041 $425 
(INCLINOMETER) 

A000406 MASS FLOW METER, 0-20 LPM Tylan FM-361-V BC0409005 $775 
A000407 CONTROLLER, TEMPERATURE TECHNICAL HEATERS 8000 215866 $495 
A000408 CONTROLLER, TEMPERATURE TECHNICAL HEATERS 8000 215877 $495 
A000414 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 11-B NONE $250 

GASES 
A000415 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 11-B NONE $250 

GASES 
A000416 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 11 NONE $250 

GASES 
A000417 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 2A NONE $250 

GASES 
A000418 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 11-B NONE $250 

GASES 
A000419 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 11-B NONE $250 

GASES 
A000420 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 11-B NONE $250 

GASES 
A000421 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 11-B NONE $250 

GASES 

A000423 GAS CYLINDER SCOTT SPECIALTY 51-15D NONE $250 IREGULATOR, 
GASES 

A000424 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 51-15D NONE $250 
GASES 

A000425 REGULATOR, GAS CYLINDER SCOTT SPECIALTY 51-15D NONE $250 
GASES 

A000427 TRANSFER VESSEL BARNSTEAD/THERMOLY THERMO 20 DQD96M109 $685 
NE 

A000429 REGULATOR, GAS CYLINDER, GO P/N106027 NONE $200 
BRASS, CGA660 

A000430 REGULATOR, GAS CYLINDER, GO P/N106027 NONE $200 
BRASS, CGA660 

A000431 REGULATOR, GAS CYLINDER, SCOTT SPECIALTY 2A NONE $200 
BRASS, CGA320 GASES 

A000432 REGULATOR, GAS CYLINDER, GO P/N106027 NONE $200 
BRASS, CGA660 

A000433 REGULATOR, GAS CYLINDER, AIRCO NONE NONE $600 
BRASS, CGA660S, S/S 

A000440 REGULATOR, GAS CYLINDER, Air Products NONE E72-JN1450 $200 
CGA590, BRASS 

A000441 REGULATOR, GAS CYLINDER, Air Products P/N102771 NONE $700 
CGA350S, S/S 

A000443 REGULATOR, GAS CYLINDER, Air Products P/N102771 NONE $700 
CGA590, S/S 

A000445 REGULATOR, GAS CYLINDER, Products NONE E12-K-C1448 $700 
CGA590, S/S 

lAir 
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A000447 ITIMER CHRONTROL CD-4 50619 $200 
A000448 MASS FLOW CONTROLLER, 1 Tylan FC-260 AA705034 $850 

SLPM 
A000449 CONTROL BOX, MASS FLOW Tylan R028 F09111018 $1,000 

CONTROLLER 

A000457 HOTPLATE, STIRRING FISHER SCIENTIFIC 210T 109 $100 
A000461 TOOLBOX, W/TOOLS, UNKNOWN NONE NONE $350 

6-DRAWERS, RED 
A000468 MASS FLOW CONTROLLER, 1 Tylan FC-260 AB002613 $850 

SLPM 
A000475 PLANER, 13,000 RPM, BOSCH 3296 66300307 $185 

HANDHELD 
A000476 CRIMPER ASTRO TOOL CORP A100 58863 $250 
A000489 GRINDER, ANGLE, 7 INCH, AIR CHICAGO PNEUMATIC CP9160 5341 L $398 

POWERED, 7.500 RPM 
A000491 DRILL, 3/8", AIR POWERED, JET EQUIPMENT TOOLS SM-705 68971 $66 

18,000 RPM 
A000492 IMEGOHMETER AMPROBE INSTR AMB-2 96300165 $301 
A000494 DRILL, AIR POWERED INGERSOLL RAND 7802R 1-97D $180 
A000495 GRINDER, ANGLE, DIE INGERSOLL RAND 302 1-97-E $153 
A000496 GRINDER, DIE INGERSOLL RAND 308 197D $101 
A000497 MIXER, 1/2 HP, DIRECT DRIVE LESSON ELECTRIC C6C17FB1 E NONE $525 

CORP. 
A000498 PUMP/METER BOX Apex Instruments 45-G 1054 $300 
A000500 HOLESHOOTER, 1/2 ", MILWAUKEE ELEC CORP 1007-01 628-D397220 $143 

D-HANDLE,VARIABLE,REVERSIB 142 
LE 

A000502 SAW, AIR BODY JET EQUIPMENT TOOLS SG-0822 55816 $103 
A000503 DRILL, 1/2", REVERSIBLE, AIR, INGERSOLL RAND IR7803R 197E $197 

(90 PSI,) 
A000504 TIMER, VEHICLE SPEED, RADAR APPLIED CONCEPTS, INCSNSKDSP SS002812 $995 

GUN 
A000505 SANDER, BELT, HANDHELD, DYNABRADE 40320 44073 $385 

AIR DYNAFILE 
A000509 CYCLONE, HIGH VOL CASCADE STACK SAMPL NONE NONE $950 

FURNITURE SAMPLER,W/DIRT SYS 
DEVIL 

A000510 TOOL CHEST AND TOOLS CRAFTSMAN NONE NONE $900 
A000528 MASS FLOW CONTROLLER, AIR, Tylan FC-260 AA705026 $850 

1SLPM 
A000534 REGULATOR, GAS, BRASS UNION CARBIDE P/N 201.3101 NONE $300 
A000535 REGULATOR, GAS, BRASS AIRCO NONE NONE $300 
A000536 MASS FLOW CONTROLLER, AIR, Tylan FC-260 AA705027 $850 

1 SLPM 
A000540 MASS FLOW CONTROLLER, AIR, Tylan FC-260 AA501485 $850 

1SLPM 
A000541 MASS FLOW CONTROLLER, AIR, Tylan FC-260 AA009572 $850 

1SLPM 
A000542 MASS FLOW CONTROLLER, AIR, Tylan FC-260 AA502187 $850 

1SLM 
A000543 MASS FLOW CONTROLLER, AIR, Tylan FC-260 AA705035 $850 

1SLPM 
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A000544 IMASS FLOW CONTROLLER, AIR, 
1SLPM 

Tylan FC-260 AA808162 $850 

A000545 MASS FLOW CONTROLLER, AIR, 
1SLPM 

Tylan FC-260 AA209649 $850 

A000546 MASS FLOW CONTROLLER, AIR, 
1SLPM 

Tylan FC-260 AA705030 $850 

A000547 MASS FLOW CONTROLLER, AIR, 
1SLPM 

Tylan FC-260 AA705025 $850 

A000548 MASS FLOW CONTROLLER, AIR, 
1SLPM 

Tylan FC-260 AA705031 $850 

A000549 MASS FLOW CONTROLLER, AIR, 
1SLPM 

Tylan FC-260 AA110294 $850 

A000560 OVEN, GRAVITY CONVECTION, 1 
CU FT, ECONOMY SERIES 

BLUE M G013000A UNKNOWN $740 

A000563 CABINET, FLAMMABLE 
STORAGE 

EAGLE MFG CO 1904 NONE $276 

A000579 AIR CONDITIONER, WINDOW, 
HEAT 10,500 COOL 10,700 

WHIRLPOOL ACE124 QG4714784 $694 

A000588 TEST KIT, COMBUSTION BACHARACH FYRITE 10-5020 $375 
A000589 FLOWMETER, MASS, GAS, 0-50 

SLPM,W/O DISPLAY 
OMEGA ENGINEERING FMA1728 G17030 $575 

A000590 FLOWMETER, MASS, GAS, 0-50 
SLPM,W/O DISPLAY 

OMEGA ENGINEERING FMA1728 G17392 $575 

A000591 FLOWMETER, MASS, GAS, 0-50 
SLPM,W/O DISPLAY 

OMEGA ENGINEERING FMA1728 G17393 $575 

A000592 MASS FLOWMETER, GAS, 
0=50s1m, W/O DISPLAY, BRASS 

OMEGA ENGINEERING FMA1728 G17431 $575 

A000594 CART, TABLE, LIFT 770 LBS NORTHERN HYDRAULICSNONE NONE $459 
A000595 POWER SUPPLY, FOUR 

CHANNEL 
PORTER INSTR CM4 4309 $1,225 

A000597 MASS FLOW CONTROLLER, 20L, Tylan FC-280S AW9508204 $637 
A000598 DETECTOR, GAS LEAK GOW-MAC 21-250 K927603 $1,295 
A000599 REGULATOR, GAS, S/S, 

2-STAGE, B-580 
Air Products NONE NONE $757 

A000600 MASS FLOW CONTROLLER, 20L, Tylan FC-280S AW9412144 $637 
A000601 REGULATOR, GAS, S/S, 

2-STAGE, B-590 
Air Products NONE NONE $757 

A000602 CD-WRITER PLUS 7500E HEWLETT PACKARD C4412A MY0051 L2CX $279 
A000603 VACUUM CLEANER DIRT DEVIL 086500 NONE $138 
A000606 PRINTER & ACCESSORIES HEWLETT PACKARD HPDJ712C SG93B1XOF5 $191 
A000607 PRINTER, LASERJET HEWLETT PACKARD 2100xi USDD026986 $675 
A000611 UPS, RACK MOUNT BEST AXXIUM 0620-1500RU 205PFB0008 

T 
$1,004 

A000612 PC, 	512K, DELL COMPUTER PENTIUM III 713KV $2,413 
A000617 POWER SUPPLY, 4-CHANNEL PORTER INSTR CM4 4316 $1,225 
A000619 TRANSMITTER, 	DIFFRNTL 

PRESSURE, +- .25 WATER 
ASHCROFT XLdp 91214115 $317 

A000620 REGULATOR, GAS, 2-STAGE, 
HI-PURITY 

Air Products E12-244D NONE $305 

A000622 SWITCH, PC, AUTOVIEW 200, 
8-CHANNEL 

CYBEX 520-184-003 BA0047067 $1,273 

A000625 REGULATOR, GAS PRESSURE, Air Products E12-244D580 INONE $328 
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HELIUM 
A000626 REGULATOR, GAS PRESSURE, 

NO 
Air Products E12-244D350 NONE $328 

A000628 SCALES, FLOOR, 500 LB CAP, @ 
1/2 LB GRADIANTS 

O'HAUS CD-11 00096936HA $811 

A000630 HEATER, KEROSENE, 
PORTABLE, 	3 5 200 - 14 5 000 BTU 

TOYOAIR LB-407 NONE $499 

A000633 AIR CONDITIONER, WINDOW, 
7,700 BTU 

FRIGIDAIRE FACO22J7A3 JK94919504 $278 

A000634 PUMP, AIR COMP/ VACUUM THOMAS SCIENTIFIC 905CA18TFE 03000000001 $304 
A000643 LADDER, OFFICE, STEEL LAB SAFETY 9A-8841 NONE $170 
A000644 AIR CLEANER, 	ENVIRACAIRE HONEYWELL 13520 NONE $180 
A000645 PUMP, TURBO, 	63 CFM, USED PFEIFFER VACUUM TPU060 P7297 $2,750 
A000646 AIR CLEANER, 	ENVIRACAIRE HONEYWELL 13520 NONE $180 
A000647 TUBE DESORBER, SAMPLER, 

ON-LINE 
PERKIN-ELMER ADT-400 53718 $44,569 

A000648 JACK, LABORATORY, 4" x 4" UNKNOWN UNKNOWN NONE $107 
A000652 DATALOGGER, BOX 1 VALITEC AD128C-T2 02466-36200 

A20 
$799 

A000653 DATALOGGER, BOX 2 VALITEC AD128C-T2 02467-36200- 
A20 

$799 

A000654 DATALOGGER, BOX 3 VALITEC AD128C-T2 02465-36200- 
A20 

$799 

A000655 LAMINAR FLOW ELEMENT MERIAM INSTR 50MC2-4 784390-R1 $1,579 
A000656 MASS FLOW CONTROLLER, 

0-1000 SCCM 
COLE PARMER 32708-06 CP7077 $575 

A000658 MASS FLOW CONTROLLER, 
0-1000 SCCM 

COLE PARMER 32708-06 CP7073 $575 

A000659 MASS FLOW CONTROLLER, 
0-500 SCCM 

COLE PARMER 32708-06 CP7090 $575 

A000660 MASS FLOW CONTROLLER, 
0-500 SCCM 

COLE PARMER 32708-06 CP7060 $575 

A000661 MASS FLOW CONTROLLER, 
0-500 SCCM 

COLE PARMER 32708-06 CP7087 $575 

A000663 TRACER/TESTER, CIRCUIT AMPROBE INSTR 22010E NONE $898 
A000665 DATA ACQUISITION SYSTEM, 

(TEN SMALL COMPONENTS) 
NATIONAL INSTR 777517-000 X10212201 $2,535 

A000669 METER, MASS FLOW, 0-15 LPM, 
ALUM/BRASS BODY 

OMEGA ENGINEERING FMA1722 G22479 $431 

A000670 PIPETTOR, REPEATER PLUS EPPENDORF 22260201 124475 $375 
A000672 RETROFLECTOR, 30 CUBE, 

GOLD COATED 
PLX, INC AR-30-20G UNKNOWN $5,200 

A000674 HOSE, HEATED S/S 1/2" OD, 20 
FEET LONG 

TECHNICAL HEATERS 10' 25650-04-02- 
01 

$920 

A000676 MASS FLOW CONTROLLER, 
NITROGEN, 100 SCCM 

SIERRA INSTRUMENTS 840L20V1SV 
1 EV1 S1 

57326 $1,210 

A000682 FLOW BOX, 5-CHANNEL, MFCs SIERRA INSTRUMENTS 905CPSBMII 57328 $1,990 
A000684 REGULATOR, GAS, S/S, 

2-STAGE 
Air Products CGA-660 NONE $757 

A000685 WEATHER MONITOR UNKNOWN MONITOR II NONE $460 
A000697 MASS FLOW CONTROLLER, 

0-100 SCCM 
Tylan FC-260 AA410069 $695 
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A000701 I REGULATOR, GAS, 2-STAGE, 
0-75PS1, 316 S/S 

SCOTT SPECIALTY 
GASES 

NONE NONE $760 

A000702 I REGULATOR, GAS, 2-STAGE, 
0-75PS1, 316 S/S 

SCOTT SPECIALTY 
GASES 

NONE NONE $760 

A000706 IREGULATOR, GAS, BRASS Air Products E-12-C445 NONE $757 
A000707 CROSS PURGE, GAS 

CYLINDERS 
Air Products CPA4330 NONE $850 

A000708 TRANSMITTER, PRESSURE & 
FLOW DIFFERENTIAL 

AIR MONITOR CORP VELTRON 	II A26110 $1,200 

A000709 TRANSMITTER, PRESSURE & 
FLOW DIFFERENTIAL 

AIR MONITOR CORP VELTRON 	II A25999 $1,200 

A000710 TRANSMITTER, PRESSURE & 
FLOW DIFFERENTIAL 

AIR MONITOR CORP VELTRON 	II A26000 $1,200 

A000711 ANNUBAR, DIETERICH 
STANDARD,TRACTOR 
EXHAUST 

ALLAN T. SHEPHERD DCR16S UNKNOWN $905 

A000712 TRANSMITTER, 	DIFFRNTL 
PRESSURE, +- .75 WATER 

ASHCROFT XLdp 00100159 $304 

A000713 MULTI-COMPUTER DATA ACQ 
SYSTEM 

CYBER RES. SEVERAL SEVERAL $7,517 

A000714 MASS FLOW CONTROLLER, 
OXYGEN, 5 SLPM 

SIERRA INSTRUMENTS 840L20V1SV 
1 EV1 S1 

57325 $1,210 

A000715 MASS FLOW CONTROLLER, 
NITROGEN, 10 SCCM 

SIERRA INSTRUMENTS 840L20V1SV 
1 EV1 S1 LF 

57324 $1,210 

A000717 MASS FLOW CONTROLLER, 
METHANE, 1 SLPM 

SIERRA INSTRUMENTS 840L20V1SV 
1 EV1 S1 

57323 $1,210 

A000718 MASS FLOW CONTROLLER, 
NITROGEN, 20 SLPM 

SIERRA INSTRUMENTS 840L20V1SV 
1 EV1 S1 

57327 $1,280 

A000719 MOUNTING SYSTEM, DUAL MID 
FLOW MOLSTIC 

DH INSTRUMENTS 401317 NONE $4,330 

A000720 MASS FLOW ELEMENT, 30SLPM DH INSTRUMENTS 3E4-VCR-V-Q 1975 $4,280 
A000721 MASS FLOW ELEMENT, 5 SLPM DH INSTRUMENTS 5E3-VCR-V-Q 1611 $3,300 
A000722 MASS FLOW ELEMENT, 30SLPM DH INSTRUMENTS 3E4-VCR-V-Q 1976 $4,280 
A000723 ARBOR PRESS, AIR POWERED, 

120 PSI & DIE SET 
AIR MITE AP13 NONE $669 

A000724 AEROSOL NEUTRALIZER TSI 3012 NONE $5,800 
A000726 ANALYZER, IR, NITRIC OXIDE, 

SULF DIOXIDE 
RAE SYSTEMS 037-P NONE $4,575 

A000727 MASS FLOW CONTROLLER & 
PWR SUPPLY 

COLE PARMER GFC471 68535-1 $1,150 

A000729 FREEZER, CHEST, 5 cu ft, WHITE FRIGIDAIRE FFCO5C2AW WB20740019 $170 
A000730 AGITATOR/TUMBLER, ROTARY ANALYTICAL TESTING DC-20 TBD $2,107 
A000731 CENTRIFUGE, REFRIG, SSPEED, 

50x g,220vOLT,30amp 
SORVALL RC 5B TBD $14,552 

A000732 CRANE, GANTRY, HVY DUTY T& S EQUIPMENT CO NONE NONE $1,100 
A000733 GENERATOR, DIESEL, 10 kw HONDA EBI2DAC ECD-1005949 $8,845 
A000735 COUNTER, MASS/PARTICLE MET ONE INSTRUMENTS 531 B4253 $3,250 
A000737 ROTARY TABLE, PART OF ROSS YUASA INTERNATIONAL UDX17001 13065 $8,474 
A000738 ROTARY TABLE, PART OF ROSS YUASA INTERNATIONAL UDX17001 13073 $8,474 
A000740 REGULATOR, GAS, NITROGEN ADVANCED NONE NONE $309 

F~0_
79PRINTER, INKJET HEWLETT PACKARD 7550 SCN2834209 

I N 
$299 
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A000742 IVIRTUAL IMPACTOR, 40cfm 
DICHOT w/2.5PM CUTPOINT 

TISCH ENVIR. CUSTOM NONE $4,200 

A000791 MONITOR, TEOM SERIES 1400a 
PM-10, 120vac; 

RUPPRECHT & 
PATASCHNICK 

1400a 140AB248510 
310 

$15,928 

A000792 PUMP, for MICRO DIOXIN 
CONCENTRATOR 

MICROPUMP HG200.150-0 
024 

374363 $1,360 

A000793 MASS FLOW CONTROLLER, GAS 
AIR, 1000 SCCM 

Tylan FC-260 8032037 $862 

A000794 MASS FLOW CONTROLLER, GAS 
N2, 2000 SCCM, 

Tylan FC-260 AA9302021 $862 

A000795 MASS FLOW CONTROLLER, GAS 
NO in N2, 200 SCCM 

Tylan FC-260KZ 9062490 $862 

A000796 MASS FLOW CONTROLLER, GAS 
CO2, 500 SCCM 

Tylan FC-260 AA503542 $862 

A000797 MASS FLOW CONTROLLER, GAS 
CO in N2, 200 SCCM 

Tylan FC-260 AA9402035 $862 

A000798 MASS FLOW CONTROLLER, GAS 
S02 in N2, 500 SCCM 

Tylan FC-260KZ AA9609124 $862 

A000799 CLEANER, ULTRASONIC, 
W/TIMER & HEATER 

BRANSON 2510R-MTH RLB01037968 
1 D 

$506 

A000824 Lecture Bottle Regulator $166 

A000825 MFC and Pwr Supply $1,000 
A000830 Low Pressure Impactor ELPI $75,500 
A000834 Flow Calibrator BIOS INTERNATIONAL $4,000 
A000863 iPersonal Data analyzer 258099 $1,199 
A000869 Tube Conditioner Markes $53,013 
A000872 MFC Control box URS URS100 $1,295 
A000881 Incubator with Platform New Brunswick $8,200 
A000882 # piece blanket assembly ATMO Seal $3,000 
A000884 MAC Moisture Analyzer $9,860 
A000893 Ammonia Detector $5,000 
A000905 Dynacalibrator w tube VICI $3,727 
A000906 Dryer Assembly Nafion $1,565 
A000907 Dryer Assembly Nafion $1,565 
A000910 Reliance 400 $36,702 
A000911 Bead Beater Biospec $810 

A000912 Carat Weight Scale Sartorius $1,337 
A000915 Autotitrator Hach $2,999 
A000917 Plas-labs Glove box Plas Labs $5,699 
A000918 IVapor phase monitor Clordisys $19,000 
A000919 M6 Console Apex Instruments XC-60B $1,595 
A000920 M6 Console Apex Instruments XC-60B $1,095 
A000921 Dynmometer EDDY $24,000 
A000922 Analytical Balance w weights Sartorius $4,600 
A02098 Notebook Computer Compaq CPQ1621 $2,200 
A02399 Calibrator Fluke $9,970 
A02430 Portable GC PERKIN-ELMER Voyager $21,130 
A02484 Aethalometer McGee Sci $12,750 
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A02661 lAir Monitoring System EcoChem PAS2000 $13,857 
A02716 Drycal B780 $2,899 
A02787 ELPI $75,695 
A20161 Gyro Crossbow 9913611 $8,000 
A20288 Furnace 9150 96082 $5,025 
A20289 Drywell 9107 96026 $6,025 
A20682 NOx Analyzer Thermo Electron 42CHL $9,342 
A20733 Displacement meter Roots $9,062 
A20734 Tapered element oscillating 

balance 
Rupprecht 1105A 1105A201359 

902 
$32,580 

A20742 ELPI $68,900 
A33088 PLC Panel $11,986 
A33153 PC DELL COMPUTER $2,100 
A33312 Data Processing System Rupprecht 1400A $15,278 
A33313 Data Processing System Rupprecht 1400A $15,278 
A33316 Dilution Analyzer API 700 $9,996 
A33317 CO Analyzer API 300A $9,996 
A33401 Nox Analyzer Calif Analytical 400HCLD 71-o7002 $12,956 
A33550 Meteorological station Vaisala DTR502 $4,670 
A33551 Nox Analyzer API 200A $9,500 
A33552 CO Analyzer API 300 $8,900 
A33754 SF6 analyzer Lagus Autotrac 

ALT1 
$12,000 

A33830 Particle Counter TSI $27,950 
A33831 Aerosol Diluter TSI 3934 $5,850 
A33832 Particle Counter TSI $27,950 
A33833 Aerosol Dlluter TSI 3302 143 $5,850 
A33834 Aerosol Diluter TSI 3302A $5,850 
A33835 Classifier TSI $68,475 
A33934 Particle Counter TSI 3080 $34,750 
A33935 TSI 3025A $35,850 
A50091 Hydrogen Generator Air Products $6,732 
A50092 Gas generator Parker $6,732 
A50949 Zero Air Generator API M701 $3,680 
A50980 Data Logger ESC 8816 $4,160 
A52354 Notebook DELL COMPUTER C840 $1,533 
A53020 S02 analyzer Teledyne 100A $6,941 
A53447 Mass Monitor Sensors Inc SQCM-001 $23,000 
A53616 Diesel Emissions Aerosol 

Laboratory (DEAL) 
$41,650 

A54105 Sampling trailer Wells Cargo $14,471 
A54789 S 	analyzer Lagus Autotrac 

ALT1 
$16,575 

A54790 SF6 analyzer Lagus Autotrac 
ALT1 

$16,575 

A54791 SF6 analyzer Lagus Autotrac 
ALT1 

$16,575 
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A75414 HFID/MHFID Analyzer Calif Analytical $524,450 
A75629 Exhaust Particle sizer TSI 3090 $85,000 
A75753 Panel Saw Dewalt 3480 $2,200 
A75754 Air Compressor Ingersoll Rand 2340LS $1,200 
A76530 Gas Analyzer HORIBA INSTRUMENTS VA3000 $15,273 
A76704 Solvent Extractor Dionex $40,536 
A76828 Rapid Vap Labconco $7,729 
A97066 Vectra Computer HEWLETT PACKARD $2,800 
A97067 Dilution Air Heater Unique Products 507-574 $4,974 
A97068 Dynamometer Vibrometer 2WB65 $12,000 
A97069 CO Analyzer HORIBA INSTRUMENTS OPE135 $5,100 
A97070 THC Analyzer HORIBA INSTRUMENTS OPE435 $18,000 
A97071 Drive Trace HORIBA INSTRUMENTS SADA2040 $12,693 
A97072 Evaporative device HORIBA INSTRUMENTS $180,000 

EPA1839 Trailer Haulmark 4xsgb1629yg 
022365 

$2,500 

No 
number 

Dayton steam cleaner 2Z003 $1,200 

No 
number 

Multigas analyzer Calif Analytical $37,250 

No 
number 

Hybrid Vehicle Chrysler $70,000 

No 
number 

Chlorine Dioxide analyzer Interscan $6,945 

No 
number 

Mercury Analyzer Ohio Lumex $24,000 

No 
number 

Diesel Exhaust Holder Rupprecht $1,285 

No 
number 

Stanley tool cabinets, small 
quantity 24 

Stanley $9,600 

No 
number 

Flow Controller Tylan $1,985 

No 
number 

Ralmikes cutoff saw $250 

No 
number 

Diesel Exhaust Holder $1,000 

No 
number 

Analyzer filters $12,000 
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DEFINITION OF MINIMUM LABOR CLASSIFICATIONS 

The following definitions of the labor classifications are provided to aid in the preparation of the technical and cost portions of 

your proposal. 

(a) 	Professional 

1. Professional Level 4(PL-4) - Plans, conducts and supervises projects of major significance, necessitating advanced knowledge 

and the ability to originate and apply new and unique methods and procedures. Supplies technical advice and counsel to other 

professionals. Generally operates with wide latitude for unreviewed action. 

Typical Title: Senior Chemist, Senior Engineer, Senior Scientist, Senior Management, Program Manager, Safety Officer, 

Quality Assurance Officer 

Normal Qualifications: 	Ph.D. Degree or equivalent (see paragraph (c)(1)) 

Experience: minimum of 10years 

2. Professional Level 3(PL-3) - Under general supervision of program manager or senior management, plans, conducts and 

supervises assignments normally involving smaller or less important projects. 	Estimates and schedules work to meet 

completion dates. Directs assistance performance, reviews progress and evaluates results, makes changes in project 

implementation or design where necessary. Operates with some latitude for unreviewed actions or decision. 

Typical Title: Junior Chemist, Junior Engineer, Junior Scientist 

Normal Qualifications: 	Master's Degree or equivalent (see paragraph (c)(2)) 

Experience: minimum of 6years 

3. Professional Level 2(PL-2) - Under supervision of a project manager or senior management, carries out assignments associated 

with specific projects. Translates technical guidance received from supervisor into usable data applicable to the particular 

assignment; coordinates the activities of lower professional levels or technicians. Work assignments are varied and require some 

originality and ingenuity. 

Typical Title: Entry Level II Chemist, Entry Level II Engineer, Entry Level II Scientist 

Normal Qualifications: Bachelors Degree or equivalent (see paragraph (c)(3)) 

Experience: over 3years 

4. Professional Level 1(PL-1) - Works under close supervision of project manager or senior analyst. Gathers and correlates basic 

data and performs routine analyses. Works on less complicated assignments where little evaluation is required. 

Typical Title: 	Entry Level I Chemist, Entry Level I Engineer, Entry Level I Scientist 

Normal Qualifications: 	Bachelors Degree or equivalent (see paragraph (c)(3)) 
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Experience: 0- 3 years 

(b) 	Technician 

(1) Level 3- Performs non-routine and complex assignments. Works under general supervision of a scientist or engineer. 

Performs experiments or tests which may require nonstandard procedures and complex instrumentation. Records, computes 

and analyzes test data; prepares test reports. 	May supervise lower level technicians. 

TypicalTitle: 	SeniorTechnician 

Experience: 	minimum of 6years 

(2) Level 2- Performs assignments that are normally standardized. Operates testing or processing equipment of moderate 

complexity. May construct components or subassemblies of prototype models. May troubleshoot malfunctioning 

equipment and make simple repairs. Extracts and processes test data. 

Typical Title: 	Technician 

Experience: 	minimum of 2years 

(C) 	Equivalent Experience/Qualification Substitutions 

(1) Ph.D. Degree 	A Master's Degree or higher plus any combination of additional experience (beyond the minimum 

experience requirement) or graduate level study in the proposed field of expertise totaling fouryears, or Bachelors Degree plus 

any combination of additional experience (beyond the minimum experience requirement) or undergraduate level study in the 

proposed field of expertise 	totaling sixyears. (No other equivalent combinations apply) 

(2) Master's Degree A Bachelors Degree plus any combination of additionalyears of experience (beyond the minimum 

experience requirement) or graduate level study in the proposed field of expertise totaling fouryears. 	(No other equivalent 

combinations apply) 

(3) Bachelors Degree Any combination ofadditionalyears of experience (beyond the minimum experience requirement) 

in the proposed field of expertise or 	full time college level study in the particular field totaling fouryears. 	(No other 

equivalent combinations apply) 

NOTE: 	Eachyear of graduate level study in an appropriate field will be considered equal to each 	year of experience. 

This will be on a one-to-one basis. 
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INVOICE PREPARATION INSTRUCTIONS 

SF 1034 

The information which a contractor is required to submit in its Standard Form 1034 is set forth as follows: 

(1) U.S. Department, Bureau, or establishment and location insert the names and address 	of the servicing 

finance office unless the contract specifically provides otherwise. 

(2) Date Voucher Prepared - insert date on which the public voucher is prepared and 	submitted. 

(3) Contract/Delivery Order Number and Date - insert the number and date of the contract 	and delivery order, if 

applicable, under which reimbursement is claimed. 

(4) Requisition Number and Date - leave blank. 

(5) Voucher Number - insert the appropriate serial number of the voucher. A separate series 	of consecutive 

numbers, beginning with Number 1, shall be used by the contractor for 	each new contract. When an original voucher 

was submitted, but not paid in full because 	of suspended costs, resubmission vouchers should be submitted in a separate 

invoice showing the original voucher number and designated with the letter "R" as the last 	character of the number. 	If 

there is more than one resubmission, use the appropriate suffix (112, R3, etc.) 

(6) Schedule Number; Paid By; Date Invoice Received - leave blank. 

(7) Discount Terms - enter terms of discount, if applicable. 

(8) Payee's Account Number - this space may be used by the contractor to record the 	account or job number(s) 

assigned to the contract or may be left blank. 

(9) Payee's Name and Address - show the name of the contractor exactly as it appears in the 	contract and its 

correct address, except when an assignment has been made by the contractor, or the right to receive payment has been 

restricted, as in the case of an 	advance account. When the right to receive payment is restricted, the type of 

information 	to be shown in this space shall be furnished by the Contracting Officer. 

(10) Shipped From; To; Weight Government B/L Number - insert for supply contracts. 

(11) Date of Delivery or Service - show the month, day andyear, beginning and ending dates 	of incurrence of 

costs claimed for reimbursement. 	Adjustments to costs for prior periods 	should identify the period applicable to their 

incurrence, e.g., revised provisional or final 	indirect cost rates, award fee, etc. 

(12) Articles and Services - insert the following: 	"For detail, see Standard Form 1035 total 	amount claimec 
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transferred from Page _ of Standard Form 1035." Type "COST REIMBURSABLE-PROVISIONAL PAYMENT" or "INDEFINITE 

QUANTITY/INDEFINITE DELIVERY-PROVISIONAL PAYMENT" on the Interim 	public vouchers. Type 

"COST REIMBURSABLE-COMPLETION VOUCHER" or 	"INDEFINITE QUANTITY/INDEFINITE DELIVERY-COMPLETION 

VOUCHER" on 	the Completion public voucher. Type "COST REIMBURSABLE-FINAL VOUCHER" 	or "INDEFINITE 

QUANTITY/INDEFINITE DELIVERY-FINAL VOUCHER" on the 	Final public voucher. Type the following certification, 

signed by an authorized official, 	on the face of the Standard Form 1034. 

"I certify that all payments re9uested are for appropriate purposes and 

in accordance with the agreements set forth in the contract." 

(Name of Official) 	 (Title) 

(13) Quantity; Unit Price - insert for supply contracts. 

(14) Amount - insert the amount claimed for the period indicated in (11) above. 
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INVOICE PREPARATION INSTRUCTIONS 

SF 1035 

The information which a contractor is required to submit in its Standard Form 1035 is set forth as follows: 

(1) U.S. Department, Bureau, or Establishment- insertthe name and address ofthe 

(2) Voucher Number - insert the voucher number as shown on the Standard Form 1034. 

(3) Schedule Number- leave blank. 

(4) Sheet Number - insert the sheet number if more than one sheet is used in numerical 

sheets as necessary to show the information required. 

(5) Number and Date of Order - insert payee's name and address as in the Standard Form 

(6) Articles or Services - insert the contract number as in the Standard Form 1034. 

(7) Amount - insert the latest estimated cost, fee (fixed, base, or award, as applicable), total 

amount and type of fee payable (as applicable). 

servicing finance office. 

sequence. Use as many 

1034. 

contract value, and 

(8) A summary of claimed current and cumulative costs and fee by major cost element. 	Include the rate(s) at 

which indirect costs are claimed and indicate the base of each by 	identifying the line of costs to which each is applied. 	The 

rates invoiced should be as specified in the contract or by a rate agreement negotiated by EPA's Cost Policy and Rate 

Negotiation Branch. 

(9) The fee shall be determined in accordance with instructions appearing in the contract. 

NOTE: Amounts claimed on vouchers must be based on records maintained by the contractor to show by major cost element 

the amounts claimed for reimbursement for each applicable contract. The records must be maintained based on the 

contractor's fiscalyear and should include reconciliations of any differences between the costs incurred per books and amounts 

claimed for reimbursement. 	A memorandum record reconciling the total indirect cost(s) claimed should also be maintained. 

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor category and total) and the total direct labor dollars billed for the 
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period of the invoice. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it is applied. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, telephone usage) exceeds 

$1,000 per the invoice period, provide a detailed explanation for that cost category. 

Contractor Acquired Equipment (if authorized by the contract) - identify by item the quantities, unit prices, and total dollars 

billed. 

Contractor Acquired Software (if authorized by the contract) - identify by item the quantities, unit prices, and total dollars 

billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of travelers, the duration of travel, the 

point of origin, destination, purpose of trip, transportation by unit price, per diem rates on daily basis and total dollars billed. 

Detailed reporting is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program management, contract 

period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered improper and will be suspended, if 

claimed prior to receipt of Contracting Officer consent. 	Include the total cost claimed for the current and cumulative-to-date 

periods. After the total amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the date of 

the invoice; and (2) disallowed on the contract as of the date of the invoice. 	The amount under (2) shall include costs originally 

suspended and later disallowed. Also include an explanation of the changes in cumulative costs suspended or disallowed by 

addressing each adjustment in terms of: voucher number, date, dollar amount, source, and reason for the adjustment. 

Disallowed costs should be identified in unallowable accounts in the contractor's accounting system. 

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify by labor category the number of hours, fixed hourly rate, and total dollars billed for the period of the 

invoice. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, telephone usage) exceeds 
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$1,000 per the invoice period, provide a detailed explanation for that cost category. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it is applied. 

Contractor Acquired Equipment - identify by item the quantities, unit prices, and total dollars billed. 

Contractor Acquired Software - identify by item the quantities, unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of travelers, the duration of travel, the 

point of origin, destination, purpose of trip, transportation by unit price, per diem rates on daily basis and total dollars billed. 

Detailed reporting is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program management, contract 

period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered improper and will be suspended, if 

claimed prior to receipt of Contracting Officer consent. 	Include the total cost claimed for the current and cumulative-to-date 

periods. After the total amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the date of 

the invoice; and (2) disallowed on the contract as of the date of the invoice. 	The amount under (2) shall include costs originally 

suspended and later disallowed. Also include an explanation of the changes in cumulative costs suspended or disallowed by 

addressing each adjustment in terms of: voucher number, date, dollar amount, source, and reason for the adjustment. 

Disallowed costs should be identified in unallowable accounts in the contractor's accounting system. 

RFSIJRMISSInNS 

When an original voucher was submitted, but not paid in full because of suspended costs and after receipt of a letter of removal 

of suspension, resubmissions of any previously claimed amounts which were suspended should be submitted in a separate 

invoice showing the original voucher number and designated with the letter "R" with the copy of the removal of suspension 

notice. The amounts should be shown under the appropriate cost category and include all appropriate supplemental 

schedules. 

NOTE: AII disallowances must be identified as such in the accounting system through journal entries. 

Voucher resubmittals may also occur as a result of: 	(1) a new indirect cost rate agreement; or (2) adjustments to previously 

billed direct cost rates due to audit resolution. 	Such claims should be submitted in a separate invoice or request for contractor 

financing payment number. They should include supplemental schedules showing the previously adjusted amounts by 

contract period. 	If the resubmission is based on a new rate agreement, a copy of the agreement should be attached. 	Costs 

must be identified by delivery order or work assignment where appropriate. 	If the contract is Superfund-related, voucher 

resubmittals shall also identify the amount claimed against each Superfund site and non-site-specific activity. 
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COMPLETION VOUCHERS 

Submit a completion voucher when all performance provisions of the contract are physically complete, when the final report (if 

required) is accepted, and when all direct costs have been incurred and booked. 	Indirect costs may be claimed at the 

provisional rates, if final rates are notyet available. 	Contractors must identify these vouchers by typing "Completion Voucher" 

next to the voucher number. 	For contracts separately invoiced by delivery order, provide a schedule showing total costs 

claimed by delivery order and in total for the contract. 

In addition to the completion voucher, the contractor must submit an original and two copies of EPA Form 1900-10, Contractor's 

Cumulative Claim and Reconciliation showing the total cumulative costs claimed under the contract. 

The information which a contractor is required to submit in its EPA Form 1900-10 is set forth as follows: 

(1) Contractor's Name and Address - show the name of the contractor exactly as it appears 	in the contract and 

its correct address, except when an assignment has been made by the 	contractor, or the right to receive payment has 

been restricted, as in the case of an 	advance account. When the right to receive payment is restricted, the type of 

information 	to be shown in this space shall be furnished by the Contracting Officer. 

(2) Contract Number - insert the number of the contract under which reimbursement is 	claimed. 

(3) First voucher number and completion voucher number. 

(4) Total amount of cost claimed for each cost element category through the completion 	voucher. 

(5) Total Fee awarded. 

(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or 	provisional rate(s) as specified 

in the contract, if final rate(s) are notyet negotiated for 	any fiscal period. 

(7) Fiscalyear. 

(8) Indirect cost center. 

(9) Appropriate basis for allocation. 

(10) Negotiated final indirect cost rate(s) or provisional indirect cost rate(s). 

(11) Signature. 

(12) Official title. 

(13) 	Date. 
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FINAL VOUCHERAND CLOSING DOCUMENTS 

After completion of the final audit and all suspensions and/or audit exceptions have been resolved as to the final allowable costs 

and fee, including establishment of final indirect cost rate(s) for all periods the contractor shall prepare a final voucher including 

any adjustments to vouchered costs necessitated by the final settlement of the contract price. 	Contractors must identify these 

vouchers by typing "Final Voucher" next to the voucher number. 	For contracts separately invoiced by delivery order, provide a 

schedule showing final total costs claimed by delivery order and in total for the contract. 	The contractor shall also provide an 

original and two copies of an updated EPA Form 1900-10, Contractors Cumulative Claim and Reconciliation, showing the total 

negotiated, cumulative costs for the contract. 	Indirect costs shall be included at the final negotiated rates. 

In addition to the final voucher, the contractor must submit an original and two copies of the Contractor's Release; Assignee's 

Release, if applicable; the Contractor's Assignment of Refunds, Rebates, Credits and other Amounts; the Assignee's Assignment of 

Refunds, Rebates, Credits and other Amounts, if applicable; and the Contractor's Affidavit of Waiver of Lien, when re9uired by the 

contract. 
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TECHNICAL EVALUATION CRITERIA 

The criteria set forth below will be used to evaluate the offerors'technical proposals submitted to fulfill the requirements of the 

Performance Work Statement. The offerors shall coordinate their submissions to the instructions included in Attachment 8 

and the Definitions of Labor Classifications in Attachment 5 of this solicitation. 

CRITERIA 

WEIGHT 

DEMONSTRATED TECHNICAL CORPORATE EXPERIENCE 

II 

	

	DEMONSTRATED QUALIFICATIONS OF ASSIGNED 

KEY PERSONNELAND AVAILABILITY 

III QUALITY OF PROPOSED PROGRAM MANAGEMENT 

PLAN 

IV 	ADEQUACY OF QUALITY MANAGEMENT PLAN 

V 	PAST PERFORMANCE 

VI. PARTICIPATION OF SMALL DISADVANTAGED 

BUSINESSES 

TOTAL 

POINTS 

I. DEMONSTRATED TECHNICAL CORPORATE EXPERIENCE 

150 POINTS 

200 POINTS 

250 POINTS 

100 POINTS 

250 POINTS 

50 POINTS 

1,000 

150 points 

Demonstrated corporate experience in fulfilling the technical requirements of contracts of similar technical scope, size and 

contract type (i.e. work assignment, multi-task, level-of-effort term-type contracts which require multiple ongoing projects) to 

that specified in the Performance Work Statement. 

II. DEMONSTRATED QUALIFICATIONS OF ASSIGNED KEY PERSONNEL AND AVAILABILITY 

200 points 

A. Demonstrated technical and managerial qualifications (experience, expertise and education) and availability of the Program 

Manager. 	 100 points 

1. Demonstrated experience in managing contracts similar in size, contract type (i.e. work assignment, multi-task, 

level-of-effort term-type contracts which require multiple ongoing projects) and technical scope as this solicitation, which 

provide support as described in sections 2.0 through 7.0 of the Performance Work Statement. Provide the availability of the 

Program Manager proposed for this solicitation. 	 50 points 

2. Demonstrated technical qualifications (experience, expertise and education) and understanding of the technical 

areas as described in sections 2.0 through 7.0 of the Performance Work Statement. 

50 points 



B. Demonstrated technical qualifications (experience, expertise and education) and availability of the Safety Officer and Quality 

Assurance (QA) Officer 
	

100 points 

1. Demonstrated technical qualifications (experience, expertise and education) and understanding of the technical area 

as described in section 1.2 of the Performance Work Statement for the QA Officer. 	Provide availability for the QA officer 

proposed for this solicitation. 

50 points 

2. Demonstrated technical qualifications (experience, expertise and education) and understanding of the technical area 

as described in section 1.3 of the Performance Work Statement for the Safety Officer. 	Provide availability for the Safety Officer 

proposed for this solicitation. 

50 points 

III. QUALITY OF PROPOSED PROGRAM MANAGEMENT PLAN 	 250 points 

A. Appropriateness of the overall organizational structure which clearly delineates the responsibilities, lines of authority and 

proposed staff levels. Demonstrated adequacy of the communication mechanisms proposed to ensure effective coordination and 

timely management of activities. Demonstrated appropriateness of the plan for recruiting, training and retaining qualified 

personnel for all positions throughout the performance of the contract. 

125 

points 

B.Demonstrated effectiveness of the system proposed to track and monitor cost and performance to ensure performance is 

within the established budgetary constraints and scheduled deadlines (quick response). 	Demonstrated understanding of the 

potential problems associated with performance under a contract of this type (multiple, ongoing projects). 	Explain the 

responsibilities, as it relates to the Program Management Plan, of the prime contractor and any subcontractor and/or consultant 

personnel under the performance work statement. 

125 points 

IV. ADEQUACY OF QUALITY MANAGEMENT PLAN 
	

100 points 

The proposed Quality Management Plan (QMP) shall demonstrate the offeror's ability to meet the quality assurance 

requirements ofthe PWS. 

QMP elements will be evaluated as follows: 

A. The specific roles, authorities, and responsibilities of management and staff with respect to QA and QC activities 

25 points 

B. The means by which effective communications with personnel actually performing the work are assured 

10 points 

C. The process used to plan, implement and assess the work performed 	 40 points 

D. The process by which measures of effectiveness for QA and QC activities will be established and how 



frequently effectiveness will be measured. 	 25 points 

V. PAST PERFORMANCE 

250 points 

Demonstrated performance on all, or at least five (5), contracts and subcontracts completed during the last three (3)years, and all 

contracts and subcontracts currently in process, which are of similar technical scope, size, and contract type and relevance to that 

which is anticipated in this solicitation. Factors for consideration include: 

Quality of product or service - compliance with contract requirements, accuracy of reports, technical 

excellence. 

2. 	Cost Control - ability to perform within budget, cost efficiency, provision of current, accurate, complete, timely 

billing. 

Timeliness of Performance - meeting milestones, reliability, responsiveness 

to technical direction, adherence to schedules. 

4. Business Relations — effective management, cooperative and proactive behavior, flexibility, responsiveness to 

problems, problem resolution, and customer satisfaction 

5. Compliance with Subcontracting Goals- includingthose SDB concerns, 

monetary targets for SDB participation, and notifications submitted under FAR 19.1202- 	 4(b) 

VI. PARTICIPATION OF SMALL DISADVANTAGED BUSINESSES 

50 POINTS 

Demonstrated commitment in the use of small disadvantaged business (SDB) concerns as demonstrated by the specificity with 

which offerors identify SDB concerns to be used in the performance of work under the contract, as well as the complexity and 

variety of the work the SDB concerns are to perform. 	Offerors shall provide: (a) proposed targets expressed only as 

percentages  of total proposed contract amount in each applicable North American Industrial Classification System (NAICS) 

subsector as determined by the Department of Commerce; (b) a total  (expressed only as percenta eg_s)  for SDB participation by the 

prime contractor, including joint venture partners and team members; and (c) a total target ( expressed only as percentages)  for 

SDB participation by subcontractors. 

NOTE: THE OFFEROR'S RESPONSE MUSTALSO BE INCLUDED IN THE COST PROPOSAL. IN THE COST 

OFFERORS SHALL PROVIDE THEIR PROPOSED TARGETS EXPRESSED AS BOTH DOLLARS AND PERCENTAGES OF THE TOTAL 

PROPOSED CONTRACT AMOUNT FOR (a), (b), and (c) above. 

TOTAL MAXIMUM POTENTIAL POINTS 	 1,000 

POINTS 
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PAST PERFORMANCE QUESTIONNAIRE 

Name of offeror: 

Contract Information: 

Name of Contractor: 
	

Contract Number: 

Contract Title: 	 Contract Value: 

Type of Contract: 	 Period of Performance: 

The ratings indicated below are to be supplied by the reference and not the offeror) 

5 = SUPERIOR 

4=GOOD 

3=ADEQUATE 

2 = UNCLEAR, INCOMPLETE 

1 = MAJOR DEFICIENCIES 

0 = TOTALLY DEFICIENT 

Performance 
Elements 5 4 3 2 1 0 NA 

1.Quality of Product or Service 
(compliance with contract 
requirements, accuracy of reports, 
echnical excellence 

2. Cost Control (ability to perform 
ithin budget, cost efficiency, 

provision of current, accurate, 
com 	lete, timely billin 

3. Timeliness of Performance 
(meeting milestones, reliability, 
responsiveness to technical 
direction, adherence to schedules 

4. Business Relations (effective 
management, cooperative and 
proactive behavior, flexibility, 
responsiveness to problems, 
problem resolution, and customer 
satisfaction 

5. Compliance with 
Subcontracting Goals including 
hose for SDB concerns, 

monetary targets for SDB 
participation, and notifications 
submitted under FAR 19.1202- 
4(b) 



6. Remarks on outstanding performance 
(Provide data supporting this observation. You 
may continue on a separate sheet if needed.) 

Remarks on unsatisfactory performance 
(Provide data supporting this observation. You 
May continue on separate sheet if needed.) 

8. Please identify any corporate affiliations with the offeror. 

9. Would you do business with the offeror again? 

10. Information provided by: 

Name of Source 

Title 

Date 

Address 

Phone number 

11. Questionnaire completed by: 

Name of EPA Employee 

Title 

Date 

Signature 
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(Address) 

Dear "Client': 

We are currently responding to the U.S. Environmental Protection Agency RFP No. PR-CI-08-10214 for the procurement entitled 

"Research Laboratory Support for APPCD and DCMD", The EPA is placing increased emphasis in their acquisitions on past 

performance as a source selection factor. 	EPA requires offerors to inform references identified in proposals that EPA may 

contact them about past performance information. 

Ifyou are contacted by EPA for information on work we have performed under contract foryour company,you are hereby 

authorized to respond to EPA inquiries. 

Your cooperation is appreciated. Any questions may be directed to: 

Sincerely, 
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MINIMUM STANDARDS FOR EPA CONTRACTORS' 

EVALUATION OF CONFLICT OF INTEREST PLANS 

PURPOSE 

The Environmental Protection Agency (EPA) has identified a need to avoid, neutralize, or mitigate actual and potential 

contractor conflicts of interest (COI). In order to avoid, neutralize, or mitigate conflicts, contractors are required to have a COI 

plan for identifying and reporting actual and potential COI. The purpose of this clause is to set forth the minimum standards for 

a contractor's COI plan. The contracting officer may require the contractor to provide additional information if necessary. 

2. COI PLAN 

The contractor's COI plan is a document which describes the procedures a company uses to identify and report COI. 

Generally, a contractor's corporate COI plan will describe how a company, in its entirety, addresses conflicts, and will not be 

contract or program specific. The plan may also describe the options a company will consider proposing to avoid, neutralize, or 

mitigate a COI whenever a conflict is identified. The plan will be evaluated and approved by the applicable EPA Contracting 

Officer (CO) if the COI plan meets EPA's minimum requirements for identifying and reporting COI. Contractors' COI plans shall 

be identified by a version number and date, as appropriate. EPA shall be advised of the version number and date as the CO may, 

but is not required to, accept the same version of a COI plan previously approved by another CO, when appropriate. 

3. MINIMUM STANDARDS FOR CONTRACTORS' COI PLANS 

A. Company/Corporate Structure of the Business Organization 

The COI plan shall detail the structure of the contractor's business organization, including any parent, affiliates, 

subsidiaries, and/or sister companies. Generally, this need not exceed three corporate tiers, unless a relationship exists beyond 

three tiers that would actually or potentially create a conflict. In such a case, relationships beyond three tiers must also be 

included in the COI plan. Contractors shall report changes in their corporate structure to the Agency through contract 

performance. 

Contractors shall include a company profile within their COI plan. The profile shall discuss all pertinent information 

relevant to COI including a summary of the contractor's primary and/or environmental business functions, relationships, and 

activities. 

B. Searching and Identifying COI 

The COI plan shall describe, in detail, the contractor's procedures for searching for and identifying COI, including, 

when searches are performed, who performs the searches, and how the searches are performed. The searching requirement 

shall encompass all work related to all clients for whom work was performed over the past 36 months, all current work, all sites 

(if applicable), and any future work reflected in marketing proposals. If the contractor is aware of or has reason to believe that 



there exists, or may exist, an actual or potential COI created by the contractor's related organizations (including parent company, 

sister companies, affiliates, and subsidiaries), the contractor shall include in its COI plan the process by which the contractor 

shall identify actual or potential COIs that may arise. 

Contractors must search their records over the past 36 months from time of receipt of the work from EPA. However, 

EPA encourages contractors to search back as far as a company's records cover, if possible. 

Data Base 

The COI plan shall require a data base that includes all necessary information for a contractor to review its past work 

(at a minimum, over the past 36 months or through all available records for a new company until 36 months or records are 

accumulated), currentwork, and work the company may be pursuing under any marketing proposals. This requirement does 

not establish any particular type or kind of retrieval system. However, the data base shall contain, at a minimum, the following 

information and capabilities. 

(1) 	a list of the company's past and current (public and private) clients; 

(2) 	a description of the type(s) of work that was performed and any other pertinent information; 

(3) a list of the past sites on which the contractor has worked (when applicable); 

(4) a list of site name(s) (when applicable) related to any work performed; 

(5) the ability to search and retrieve the information in the data base; 

(6) the dollar value of work performed; and 

(7) a list of work the company may be pursuing in the future. 

When applicable, the COI plan shall include provisions for supplemental searches of a parent s, affiliate's, subsidiary's, 

or sister company's records. The COI plan shall also describe any cross-checks used by the company when searching COI issues. 

For example, a routine e-mail notice to managers when new work is received requesting that the manager identify any conflict 

with the new work in which they may have personal knowledge. 

D. 	Personal Certification 

At a minimum, the COI plan shall require ALL employees of the contractor performing work under an EPA contract, 

including work on a site, work relating to a site, work pertaining to a CERCLA/RCRA action or work that may endanger a CERCLA 

enforcement action, to sign a personal certification. EPA recommends a policy whereby all company employees are required to 

sign such a certification rather than only those employees working under an EPA contract. The certification shall require, at a 

minimum, that the individual agrees to report to the proper contractor authority any personal COI and that the individual has 

read and understands the contractor's COI plan and procedures. Employee certifications shall be retained by the contractor. 

Notification and Certification of Work Ordering Instruments [e.g., Work Assignment (WA), Task Order (TO), 

Technical Direction Document (TDD), or Delivery Order (DO)] 

If the contract contains a requirement for COI notifications (EPAAR 1552.209-71) and/or WAs, TOs, TDDs, or DOs 

certifications (EPAAR 1552.211-74), the COI plan shall describe the contractor's process for meeting the Agency's notification 

requirement prior to beginning work and for submission of the contractor's work ordering instrument certification within 20 



days of receipt of the EPA work. 

Annual Certification 

If the contract contains a requirement for an annual certification (EPAAR 1552.209-75), the COI plan shall describe the 

process the contractor requires for this annual certification. 

G. 	Notification and Documentation 

The COI plan shall clearly identify the contractor official responsible for making COI determinations. Generally, this 

official shall be in a mid-level or upper level management position. The responsible official shall be free of any personal conflicts 

for the purpose of making COI determinations, e.g., a program manager who receives bonuses based on the total amount of 

sales may not be free of conflicts. 

The COI plan shall identify in detail the contractor's procedures to be followed when notifying the EPA of any COI and 

the actions that the contractor has taken or will take to avoid, neutralize or mitigate a COI. In addition, the contractor shall 

document all COI searches related to EPA work, whether or NOT a COI has been identified. 

H. 	Training 

The COI plan shall require all contractor employees to receive basic COI training. Further, each employee must receive 

COI awareness training at least annually, including, at a minimum, a review of the COI certification language and any changes 

that may have occurred in the contractor's COI plan or Government COI regulations. The contractor shall make its COI plan 

available for all employees to review. In addition, contractors are encouraged to routinely disseminate to their employees 

current COI information. 

Subcontractors' COI Plans 

The COI plan shall describe the process and mechanism by which the contractor will monitor its subcontractors to 

ensure that all subcontractors comply with the COI provisions in their subcontracts. Subcontractors must identify and report 

COI. 
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